ORANGE COUNTY SUPERINTENDENT OF SCHOOLS

BID NUMBER: 25-02

BID TITLE: UNIT PRICE BID - ELECTRONIC DOOR ACCESS
CONTROL SYSTEM

MANDATORY JOB

CONFERENCE: August 18, 2025, 10:00:00 A.M. PDT SHARP!

Orange County Department of Education
200 Kalmus Drive, Building A (Quad Area)
Costa Mesa, California 92626

BIDDER'S QUESTIONS: All Bidders are required to send in any Request for
Information (RFI), questions or clarifications in
writing regarding this Project by email to Patricia
McCaughey at pmccaughey@ocde.us no later than
10:00:00 A.M. PDT August 21, 2025.

BID DUE DATE: August 29, 2025 at 2:00:00 P.M. PDT SHARP!
Orange County Department of Education
Purchasing Department
200 Kalmus Drive, Building A
Costa Mesa, California 92626

The Orange County Superintendent of Schools is requesting bids for the Electronic
Door Access Control System Project. Questions and/or concerns related to the Bid
requirements should be directed to Patricia McCaughey, Executive Director,
Business Operations by email pmccaughey@ocde.us by the deadline noted above.
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PUBLIC NOTICE - INVITATION TO BID

NOTICE IS HEREBY GIVEN that the Orange County Superintendent of Schools, hereinafter referred
to as SUPERINTENDENT, will receive up to but not later than 2:00:00 P.M. PDT on the 29th day of
Augqust, 2025, sealed bids for the award of a Contract for the following:

BID NUMBER 25-02 UNIT PRICE BID - ELECTRONIC DOOR ACCESS CONTROL SYSTEM

A complete copy of the Bid document and plans are available on the SUPERINTENDENT’s
website at http://ocde.us/Administrative/Pages/Bids-and-RFP%27s.aspx.

A MANDATORY Job Walk will be held on Monday, August 18, 2025, at 10:00:00 A.M. PDT
SHARP! The job walk will be cover six (6) of SUPERINTENDENTs sites. The job walk will start at
the SUPERINTENDENT’s property located at 200 Kalmus Drive, Building A (Quad Area), Costa
Mesa, California 92626 and move on to the remaining five (5) sites. Any Contractor bidding on this
project who fails to attend the entire mandatory job walk at each site or is tardy to the mandatory job
walk will be deemed a non-responsive bidder and will have its bid returned unopened. The goal of
the job walk is to provide perspective bidders an opportunity to walk the facilities and familiarize
themselves with conditions relating to the Orange County Superintendent of Schools and its
operations.

Each bidder shall be a licensed contractor pursuant to the California Business and Professions Code
Section 7028.15 and Public Contract Code Section 3300. The SUPERINTENDENT requires that the
successful contractor must possess a Class C-7 or Class C-10 California Contractor’s License valid
and active in the State of California at the time the bid is awarded and throughout the duration of the
Project. Any contractor not so specifically licensed at the time the bid is awarded will be rejected as
non-responsive. The contractors California State License number shall be clearly stated on
contractor’s bid response. Subcontractors shall be licensed pursuant to California law for the trades
necessary to perform the work called for in the Bid documents.

All bids shall be made and submitted only on the forms provided by the SUPERINTENDENT. Bids
shall be received only at the Orange County Superintendent of Schools, Purchasing Department, 200
Kalmus Drive, Building A, Costa Mesa, California 92626, and shall be opened and publicly read
aloud at the above stated time and place. Itis the contractor’s sole responsibility to ensure its bid is
timely delivered and received at the location designated as specified above. Any bids received after
the time specified above shall be returned unopened.

The SUPERINTENDENT reserves the right to reject any or all bids and not necessarily accept the
lowest bid price submitted, and to waive any irregularities or informalities in any bid or in the bidding.
The right is also reserved by the SUPERINTENDENT to select the bidder which in his opinion will
best serve the needs of the Orange County Superintendent of Schools.

Each bid must be accompanied by a ten percent (10%) bid bond as described in the Instructions to
Bidders section of the Bid. Payment and Performance Bonds will be required for all work over
$25,000 as described in the bid.

No contractor may withdraw any bid for a period of ninety (90) calendar days after the date set for the
opening of bids.

By: Patricia McCaughey
Executive Director, Business Operations
Date Published: August 8, 2025
Date Published: August 15, 2025


http://ocde.us/Administrative/Pages/Bids-and-RFP%27s.aspx

MANDATORY RETURN DOCUMENTS CHECKLIST

The following sections of this Bid Number: 25-02 Unit Price Bid - Electronic Door Access
Control System Project, must be returned with your bid response prior to the bid closing
deadline on or before 2:00:00 P.M. PDT on August 29, 2025 to be considered responsive
to the bid specifications. Additional documents may be required so bidders should carefully
review all Bid Documents.

Q
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Bid Bond

Bid Form

Bid Pricing Form

Designation of Subcontractors
Information Required of Bidder

Request for Substitution Form (If Substitution Request Form is not submitted than
NO substitutions will be allowed after the bids are opened)

Equipment/Material Source Information

Non-Collusion Declaration

Contractor's Certificate Regarding Workers Compensation

Request for Interpretation (RFI) Form (If interpretation requested)
Contractor’s Certificate Regarding Non-Asbestos Containing Materials

Equal Opportunity Certification

Criminal Records Check Certification
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion

Iran Contracting Act Certification

Ukraine-Russia Contracting Certification



INSTRUCTIONS TO BIDDERS

1. Preparation of Bid Form. Proposals under these specifications shall be submitted on
the blank forms furnished herewith at the time and place stated in the Notice Inviting Bids.
All blanks in the bid form must be appropriately filled in and all proposed prices must be
stated clearly and legibly in both words and numerals. The SUPERINTENDENT reserves
the right to reject any bid if not all of the above information is not furnished. It is each
bidder’s sole responsibility to ensure its bid is timely delivered and received at the location
designated as specified above. Any bid received at the designated location after the
scheduled closing time for receipt of bids shall be returned to the bidder unopened in
accordance with Government Code Section 53068. At the time and place set forth for the
opening of bids, the sealed bids will be opened and publicly read aloud.

2. Form and Delivery of Bids. The bid must conform and be responsive to all Project
Documents and shall be made on the Bid Form and Bid Price Sheet provided, and the
complete bid, together with any and all additional materials as required. All bids must be
signed by the Bidder and hand delivered or mailed to the SUPERINTENDENT at: 200
Kalmus Drive, Purchasing Department, Costa Mesa, California 92626 and submitted in a
sealed envelope, bearing on the outside, the bidder's name, address, telephone number,
and California Contractor’s License number, and the name of the Project for which the bid is
submitted. Bid must be received on or before the bid deadline (Public Contract Code
Section 20112). SUPERINTENDENT will not accept any bids or bid modifications submitted
by facsimile or electronic mail transmission. It is the bidder's sole responsibility to
ensure that its bid is received prior to the bid deadline. In accordance with Government
Code Section 53068, any bid received after the scheduled closing time for receipt of bids
shall be returned to the bidder unopened. At the time and place set forth for the opening of
bids, the sealed bids will be opened and publicly read aloud. However, if prequalification of
bidders is required pursuant to Public Contract Code Section 20111.5 only those sealed
bids received from prequalified bidders shall be opened and publicly read aloud.

3. Mandatory Job Walk. A mandatory job walk is scheduled to start promptly at 10:00
a.m. PDT on Monday, August 18, 2025, at the Orange County Department of
Education, 200 Kalmus, Building A, (Quad Area) Costa Mesa, California 92626 and
then move on to the five (5) remaining sites. = Any contractor bidding on this project
who fails to attend the entire mandatory job walk at each site or is tardy to the mandatory
job walk will be deemed a non-responsive bidder and will have its bid returned unopened.
The goal of the job walk is to provide perspective bidders an opportunity to walk the facilities
and familiarize themselves with conditions relating to the Orange County Superintendent of
Schools and its operations.

4, Bidder's Request for Interpretation (RFI). All Bidders are required to send in any
questions or comments in writing using the Request for Interpretation (RFI) form regarding
this Project by email to Patricia McCaughey at pmccaughey@ocde.us no later than
10:00:00 a.m. PDT, August 21, 2025.

5. Bid Security. Each bid must be accompanied by a bid security in the form of a
certified or cashier's check or bid bond (executed by the Bidder as principal and surety as
obligor), in the amount of not less than ten percent (10%) of the total bid price made
payable to the SUPERINTENDENT. The surety insurer shall be California admitted surety
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insurer, as defined in Code of Civil Procedure Section 995.120. The surety insurer must,
unless otherwise agreed to by Superintendent in writing, at the time of issuance of the bond,
have a rating not lower than “A-”" as rated by A.M. Best Company, Inc. or other independent
rating companies. The SUPERINTENDENT reserves the right to approve or reject the
surety insurer selected by the Bidder and to require the Bidder to obtain a bond from a
surety satisfactory to the SUPERINTENDENT.

The check or bid bond shall be given as a guarantee that the Bidder, if awarded the
contract, will execute the contract within five (5) working days after notice of award of the
contract, and will furnish, on the prescribed forms, a satisfactory Faithful Performance Bond
in an amount not less than one hundred percent (100%) of the total bid price and separate
Payment (labor and material) Bond in an amount not less than one hundred percent (100%)
of the total bid price, furnish certificates and endorsements evidencing that the required
insurance is in effect, the Workers’ Compensation Certificate, Drug-Free Work Place
Certification, the Criminal Records Check Certification, Contractor’s Certificate Regarding
Non-Asbestos Containing Materials, and the Disabled Veteran Business Enterprises
Certification, if applicable, all within five (5) working days of the notice of award of the
contract or as otherwise requested in writing by the SUPERINTENDENT. It is understood
and agreed that should Bidder fail or refuse to return these documents as required by the
SUPERINTENDENT, the bid security shall be forfeited to the SUPERINTENDENT. If the
Bidder elects to furnish a bid bond as its Bid Security, the Bidder shall use the bid bond
form included in the Project Documents.

6. Signature. All bids submitted shall be executed by the Bidder or its authorized
representative. Any signature required in the bid Documents must be signed in the name of
the Bidder and must bear the signature in longhand of the person or persons duly
authorized to sign the bid documents. Where indicated, if Bidder is a corporation, the legal
name of the corporation shall first be set forth, together with two signatures: one from
among the chairman of the board, president or vice president and one from among the
secretary, chief financial officer, or treasurer. Bidder may be asked to provide evidence in
the form of an authenticated resolution of its Board of Directors or a Power of Attorney
evidencing the capacity of the person signing the Bid to bind the Bidder to each Bid and to
any Contract arising therefrom.

Alternatively, the signature of other authorized officers or agents may be affixed, if duly
authorized by the corporation. Such documents shall include the title of such signatories
below the signature and shall bear the corporate seal. Where indicated, in the event that
the Bidder is a joint venture or partnership, there shall be submitted with the bid
certifications signed by authorized officers of each of the parties to the joint venture or
partnership, naming the individual who shall sign all necessary documents for the joint
venture or partnership and, should the joint venture or partnership be the successful Bidder,
who shall act in all matters relative to the Project for the joint venture or partnership. If
Bidder is an individual, his/her signature shall be placed on such documents.

7. Modifications. Changes in or additions to any of the bid documents, summary of the
work bid upon, alternative proposals, or any other modifications which are not specifically
called for by the SUPERINTENDENT may result in the SUPERINTENDENT'S rejection of
the bid as being nonresponsive. No oral, telephonic, facsimile or electronic modification of
any of the bid documents will be considered.




8. Erasures, Inconsistent or lllegible Bids. The bid submitted must not contain any
erasures, interlineations, or other corrections unless each such correction is authenticated
by affixing the signature of signatures of the person(s) signing the bid in the margin
immediately adjacent to the correction. In the event of inconsistency between words and
numbers in the bid, words shall control numbers. In the event that SUPERINTENDENT
determines that any bid is unintelligible, inconsistent, illegible or ambiguous, the
SUPERINTENDENT may reject such bid as being nonresponsive.

9. Examination of Site and Project Documents. At its own expense and prior to
submitting its bid, each Bidder shall examine all documents relating to the Project; visit the
site and determine the local conditions which may in any way affect the performance of the
work, including the general prevailing rates of per diem wages and other relevant cost
factors; familiarize itself with all Federal, State and Local laws, ordinances, rules,
regulations and codes affecting the performance of the work, including the cost of permits
and licenses required for the work; make such surveys and investigations, including
investigation of subsurface or latent physical conditions at the site or where work is to be
performed, as it may deem necessary for performance of the work at its bid price; determine
the character, quality, and quantities of the work to be performed and the materials and
equipment to be provided; and correlate its observations, investigations, and determinations
with all requirements of the Project. The bid documents show and describe the existing
conditions as they are believed to have been used in the design of the work and are only
provided as information for the Bidder. The SUPERINTENDENT is not making any
warranties regarding said information. The SUPERINTENDENT shall not be liable for any
loss sustained by the successful Bidder resulting from any variance between the conditions
and design data given in the bid documents and the actual conditions revealed during the
Bidder's pre-bid examination or during the progress of the work. Bidder agrees that the
submission of a bid shall be taken as prima facie evidence of compliance that the
Bidder has complied with all the requirements of this provision of the Information for
Bidders.

10.  Withdrawal of Bids. Any bid may be withdrawn, either personally or by written
request signed by the Bidder, at any time prior to the scheduled closing time for receipt of
bids. The bid security for a bid withdrawn prior to the scheduled closing time for receipt of
bids, in accordance with this paragraph, shall be returned upon demand thereof.

No Bidder may withdraw any bid for a period of ninety (90) calendar days after the
date set for the opening of bids.

11.  Agreement and Bonds. The Agreement which the successful Bidder will be required
to execute and the payment bond required in accordance with Civil Code Section 3247, are
included in the Project Documents. Each bid must be accompanied by a ten percent (10%)
bid bond as described in the Instructions to Bidders section of the Bid. Payment and
Performance Bonds will be required for all work over $25,000 as described in the bid
documents and shall remain in full force and effect through the guarantee period as
specified in the General Conditions. All bond premiums shall be at Bidder’s cost.

12. Interpretation of Plans and Project Documents/Pre-Bid Clarification. If any

prospective Bidder is in doubt as to the true meaning of any part of the Project Documents,

or finds discrepancies in or omissions from the Project Documents, or finds discrepancies

in, or omissions, a written request for an interpretation or correction thereof must be

submitted to the SUPERINTENDENT via email to the attention of Patricia McCaughey at
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pmccaughey@ocde.us a minimum of five (5) days prior to the bid deadline. No requests
shall be considered after this time. The Bidder submitting the written request shall be
responsible for its prompt delivery. Any interpretation or correction of the Project
Documents will be made solely at SUPERINTENDENT’S discretion and only by written
addendum duly issued by the SUPERINTENDENT, and a copy of such addendum will be
hand delivered or mailed or faxed to each Bidder known to have received a set of the
Project Documents. No person is authorized to make any oral interpretation of any
provision in the Project Documents, nor shall any oral interpretation of Project Documents
be binding on the SUPERINTENDENT. If there are discrepancies of any kind in the Project
Documents, the interpretation of the SUPERINTENDENT shall prevail. SUBMITTAL OF A
BID WITHOUT A REQUEST FOR CLARIFICATIONS SHALL BE INCONTROVERTIBLE
EVIDENCE THAT THE BIDDER HAS DETERMINED THAT THE PROJECT DOCUMENTS
ARE ACCEPTABLE AND SUFFICIENT FOR BIDDING AND COMPLETING THE WORK;
THAT BIDDER IS CAPABLE OF READING, FOLLOWING AND COMPLETING THE
WORK IN ACCORDANCE WITH THE PROJECT DOCUMENTS; AND THAT BIDDER
AGREES THAT THE PROJECT CAN AND WILL BE COMPLETED ACCORDING TO THE
SUPERINTENDENT'S TIMELINES AND ACCORDING TO THE PROGRESS SCHEDULE
TO BE SUBMITTED BY THE SUCCESSFUL BIDDER INCORPORATING THE
SUPERINTENDENT’S TIMELINES FOR COMPLETION OF THE PROJECT.

13. Bidders Interested in More Than One Bid. No person, firm or corporation shall be
allowed to make, or file, or be interested in more than one bid for the same work unless
alternate bids are specifically called for by the SUPERINTENDENT. A person, firm, or
corporation that has submitted a proposal to a Bidder, or that has quoted prices of materials
to a Bidder, is not thereby disqualified from submitting a proposal or quoting prices to other
Bidders or submitting a bid on the Project.

14. Identical Bids. Pursuant to Public Contracts Code 20117 notwithstanding any other
provision of law, in the event there are two or more identical lowest or highest bids, as the
case may be, submitted to a school Superintendent for the purchase, sale, or lease of real
property, supplies, materials, equipment, services, bonds or the awarding of any contract,
pursuant to a provision requiring competitive bidding, the governing board of any school
Superintendent may determine by lot which bid shall be accepted.

15. Award of Contract. The SUPERINTENDENT reserves the right to reject any or all
bids, or to waive any irregularities or informalities in any bids or in the bidding process. The
award of the contract, if made by the SUPERINTENDENT will be awarded to the lowest
responsive and responsible Bidder. In the event an award of the contract is made to a
Bidder and such Bidder fails or refuses to execute the Agreement and provide the required
documents within five (5) calendar days after the notice of award of the contract to Bidder,
the SUPERINTENDENT may award the contract to the next lowest responsive and
responsible Bidder or reject all Bidders. Each bid must conform and be responsive to
the bid documents as defined in the General Conditions.

16.  Bid Protest Procedure. Any Bidder may file a bid protest. The protest shall be filed
in writing with the SUPERINTENDENT’s Director, Business Operations not less more than
five (5) business days after the date of the bid opening. An e-mail address shall be
provided and by filing the protest, protesting bidder consents to receipt of e-mail notices for
purposes of the protest and protest related questions and protest appeal, if applicable. The
protest shall specify the reasons and facts upon which the protest is based.
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a. Resolution of Bid Controversy: Once the bid protest is received, the apparent
lowest responsible Bidder will be notified of the protest and the evidence presented. If
appropriate, the apparent low bidder will be given an opportunity to rebut the evidence and
present evidence that the apparent low bidder should be allowed to perform the Work.
SUPERINTENDENT’s Director, Business Operations will issue a written decision within
fifteen (15) calendar days of receipt of the protest, unless factors beyond the
SUPERINTENDENT’s Director, Business Operations reasonable control prevent such
resolution. The decision on the bid protest will be copied to all parties involved in the
protest.

b. Appeal: If the protesting bidder or the apparent low bidder is not satisfied with
the decision, the matter may be appealed to the SUPERINTENDENT or his/her designee,
within three (3) business days after receipt of the SUPERINTENDENT's Director, Business
Operations written decision on the bid protest. The appeal must be in writing and sent via
overnight registered mail with all accompanying information relied upon for the appeal and
an e-mail address from which questions and responses may be provided to:

Orange County Superintendent of Schools
Office of the County Superintendent
200 Kalmus Drive, Costa Mesa, CA 92626

c. Appeal Review: The SUPERINTENDENT or his/her designee shall review the
decision on the bid protest from the Director, Business Operations and issue a written
response to the appeal. The written decision of the SUPERINTENDENT shall be rendered
within fifteen (15) calendar days and shall state the basis for the decision. The decision
concerning the appeal will be final and not subject to any further appeals.

d. Finality. Failure to comply with this Bid Protest Procedure shall constitute a waiver of
the right to protest and shall constitute a failure to exhaust the protesting bidder’s
administrative remedies.

17.  Alternate Bids. This section IS NOT applicable to this Project.

18. Competency of Bidders. In selecting the lowest responsive and responsible Bidder,
consideration will be given not only to the financial standing but also to the general
competency of the Bidder for the performance of the Project. By submitting a bid, each
Bidder agrees that the SUPERINTENDENT, in determining the successful Bidder and its
eligibility for the award, may consider the Bidder's experience and facilities, conduct and
performance under other contracts, financial condition, reputation in the industry, and other
factors which could affect the Bidder’s performance of the Project. To this end, each bid
shall be supported by a statement of the Bidder's experience on the form entitled
‘INFORMATION REQUIRED OF BIDDER.”

The SUPERINTENDENT may also consider the qualifications and experience of
subcontractors and other persons and organizations (including those who are to furnish the
principal items of material and equipment) proposed for those portions of the work.
Operating costs, maintenance considerations, performance data and guarantees of
materials and equipment may also be considered by the SUPERINTENDENT. In this
regard, the SUPERINTENDENT may conduct such investigations as the
SUPERINTENDENT deems necessary to assist in the evaluation of any bid and to establish
the responsibility, qualifications and financial ability of the Bidder, proposed subcontractors,
and other persons and organizations to do the work to the SUPERINTENDENT’'S
9



satisfaction within the prescribed time. The SUPERINTENDENT reserves the right to reject
the bid of any Bidder who does not pass any such evaluation to the satisfaction of the
SUPERINTENDENT.

19.  Listing Subcontractors. Each Bidder shall submit, on the form furnished with the
Project Documents, a list of the proposed subcontractors on this Project as required by the
Subletting and Subcontracting Fair Practices Act (Public Contract Code Section 4100, et
seq.) including a list of names, license numbers, scopes of work, locations of the places of
business, contact information and the Department of Industrial Relations (DIR) registration
numbers of each subcontractor who will perform work or labor or render service to the
Bidder in or about the Project, or a subcontractor who under subcontract to the Bidder,
specially fabricates and installs a portion of the work in an amount in excess of one half
(1/2) of one percent (1%) of the Bidder’s total bid as required by the Subletting and
Subcontracting Fair Practices Act (Public Contract Code section 4100, et. Seq.). Pursuant
to Labor Code section 1725.5, all subcontractors (of any tier) performing work on this
Project must be properly registered under DIR. If alternate bids are called for and the
Bidder intends to use different or additional subcontractors, a separate list of subcontractors
must be submitted for each such alternate bid. If the Bidder fails to specify a subcontractor
for any portion of the work in excess of one half (1/2) of one percent (1%) of the Bidder's
total bid, the Bidder agrees that he/she is fully qualified to perform that work and agrees to
perform that portion of the work. Violation of this requirement (including the procurement of
a subcontractor for the Project if no subcontractor is specified) can result in the
SUPERINTENDENT invoking the remedies of Public Contract Code Sections 4110 and
4111.

20. Insurance and Workers' Compensation. The successful bidder shall be required to
furnish certificates and endorsements evidencing that the required insurance is in effect as
set forth in the Agreement. SUPERINTENDENT may request that such certificates and
endorsements are completed on SUPERINTENDENT provided forms. In accordance with
the provisions of Section 3700 of the Labor Code, the successful bidder shall secure the
payment of compensation to all employees. The successful bidder who has been awarded
the contract shall sign and file with SUPERINTENDENT prior to performing the work, the
Workers’ Compensation Certificate included as a part of the proposal documents. Labor
Code section 1861.

Successful bidder shall, at bidder’s sole cost and expense, maintain in full force and effect
the following insurance coverages from a California licensed insurer with an A, VIII, or better
rating from A.M. Best or an approved self-insurance program, sufficient to cover any claims,
damages, liabilities, costs and expenses (including attorney fees) arising out of or in
connection with bidder’s fulfilment of the obligations under this bid:

Public Liability Insurance for personal

and bodily injuries including accidental

death, to any one person in an amount

not less than $2,000,000.00 per occurrence

and

Subject to the same limit for each person

on account of one accident, in an amount

not less than $1,000,000.00 per occurrence

10



Property Damage Insurance
in an amount not less than $2,000,000.00 per occurrence

Automobile Liability Insurance which shall $1,000,000.00 per occurrence
include owned, non-owned and hired
vehicles

Workers’ Compensation Insurance In accordance with the provision of
Labor Code Section 3700

Course of Construction

Insurance without exclusion

or limitation in an amount

not less than $2,000,000.00 per occurrence

Insurance Covering Special Hazards: The following special hazards shall be
covered by rider or riders to above-mentioned public liability insurance or property
damage insurance policy or policies of insurance, or by special policies of
insurance in amounts as follows:

Automotive and truck where operated in amounts as above
Material hoist where used in amounts as above

b. No later than five (5) days from execution of the Agreement by the
SUPERINTENDENT and successful bidder, and prior to commencing the Services under
this bid, bidder shall provide SUPERINTENDENT with certificates of insurance evidencing
all coverages and endorsements required hereunder. Successful bidder shall provide prior
written notice to the SUPERINTENDENT thirty (30) days in advance of any non-renewal,
cancellation, or modification of the required insurance. The certificates of insurance
providing the coverages referred to above shall name SUPERINTENDENT, the Orange
County Board of Education, and its officers, agents, and employees, as additional insureds
with appropriate endorsements. In addition, the certificates of insurance shall include a
provision stating “Such insurance as is afforded by this policy shall be primary, and any
insurance carried by SUPERINTENDENT shall be excess and noncontributory.” Failure to
maintain the above mentioned insurance coverages shall be cause for termination of the
Agreement.

21.  Contractor's License. If, at the time and date of the bid award, Bidder is not properly
licensed to perform the Project in accordance with Division 3, Chapter 9, of the Business
and Professions Code and the Project Documents, such bid will be rejected as
nonresponsive. (Public Contract Code Section 3300) Pursuant to Business and
Professions Code Section 7028.15, no payment shall be made for work or materials under
the contract unless and until the Registrar of Contractors verifies to the SUPERINTENDENT
that the Bidder was properly licensed at the time the bid was awarded. Any Bidder not so
licensed is subject to penalties under the law and the contract will be considered void and
SUPERINTENDENT shall have the right to bring an action against the unlicensed Bidder
awarded the contract for recovery of all compensation paid under the contract. (Business
and Professions Code Section 7031(b)) If the license classification specified hereinafter is
that of a "specialty contractor" as defined in Section 7058 of the Business and Professions
Code, the specialty contractor awarded the contract for this work shall construct a majority
of the work, in accordance with the provisions of Business and Professions Code Section
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7059. The Bidder may not use the contractor license of a third party for this bid. Bidder
must possess the license throughout the duration of the contract.

22.  Anti-Discrimination. Itis the policy of the SUPERINTENDENT that in connection with
all work performed under this Project, there shall be no unlawful discrimination against any
prospective or active employee engaged in the work because of race, color, ancestry,
national origin, religious creed, sex, age, marital status, physical disability, mental disability,
or medical condition. The successful Bidder agrees to comply with applicable Federal and
State laws including, but not limited to, the California Fair Employment and Housing Act,
beginning with Government Code Section 12900 and Labor Code Section 1735. In
addition, the successful Bidder agrees to require like compliance by any subcontractors
employed on the Project by such Bidder.

23. Hold Harmless and Indemnification. The successful Bidder awarded the Contract
agrees to and does hereby indemnify and hold harmless, the SUPERINTENDENT including
but not limited to any of its governing board members, officers, employees and agents, from
and against every claim or demand made, and every liability, loss damage, or expense, of
any nature whatsoever, which may arise out of, or result from or be incurred by reason of:
any and all claims, actions, demands, costs, judgments, liens, penalties, liabilities,
damages, losses, anticipated losses of revenues, and expenses, including any fees of
accountants, attorneys or other professionals, arising out of, in connection with, resulting
from or related to, or claimed to be arising out of, in connection with, resulting from or
related to any act or omission by the Bidder or any of its officers, agents, employees,
subcontractors, any person performing any of the work pursuant to a direct or indirect
contract with the Bidder or individual entities comprising the Bidder, in connection with or
relating to, or claimed to be in connection with or relating to the work, this Agreement, or the
Project, including but not limited to any costs or liabilities arising out of or in connection with:

(@) failure to comply with any applicable law, statute, code, ordinance, regulation,
permit or orders;

(b) any misrepresentation, misstatement or omission with respect to any
statement made in the Project Documents or any document furnished by the
Bidder in connection therewith;

(c) any breach of duty, obligation or requirement under the Project Documents;
(d)  any failure to coordinate the work of other contractors;

(e) any failure to provide notice to any party as required under the Project
Documents;

(f) any failure to act in such a manner as to protect the SUPERINTENDENT and
the Project from loss, cost, expense or liability; or

(9) any failure to protect the property of any utility company or property owner.

The Bidder, at Bidder’s own expense, cost, and risk shall defend any and all actions. This
indemnity shall survive termination of the contract or final payment thereunder. This
indemnity is in addition to any other rights or remedies which the SUPERINTENDENT may
have under the law or under the Project Documents. In the event of any claim or demand
made against any party which is entitled to be indemnified hereunder, the
SUPERINTENDENT may in its sole discretion reserve, retain or apply any monies due to
the Bidder under the Project Documents for the purpose of resolving such claims; provided,
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however, that the SUPERINTENDENT may release such funds if the Bidder provides the
SUPERINTENDENT with reasonable assurance of protection of the SUPERINTENDENT’S
interests. The SUPERINTENDENT shall in its sole discretion determine whether such
assurances are reasonable.

24.  Surety Qualifications for Bonds. Bidders shall ensure all surety companies have a
minimum rating of "A-VIII," as rated by the current edition of Best's Key Rating Guide,
published by A.M. Best Company, Oldwick, New Jersey 08858. Only California admitted
surety insurers will be acceptable for the issuance of bonds. (Code of Civil Procedure
Section 995.311) SUPERINTENDENT shall verify the status of the surety by one of the
following ways: (1) printing out information from the website of the California Department of
Insurance confirming the surety is an admitted surety insurer and attaching it to the bond, or
(2) obtaining a certificate from the county clerk for the county in which the
SUPERINTENDENT is located that confirms the surety is an admitted surety insurer and
attaching it to the bond. Any admitted surety insurer who cannot satisfy the minimum rating
specified above, but who satisfies the following requirements set forth in Code of Civil
Procedure Section 995.660 shall be accepted and approved for the issuance of bonds:

(@)  There must be on file in the office of the county clerk, for the county in which
the SUPERINTENDENT is located, an unrevoked appointment, power of attorney, bylaws,
or other instrument, duly certified by the proper authority and attested by the seal of the
insurer authorizing the person who executed the bond to do so for and on behalf of the
insurer within ten (10) calendar days of the insurer’s receipt of a request to submit such
document from the SUPERINTENDENT, and an original or certified copy of the document
must be submitted to the SUPERINTENDENT.

(b) A certified copy of the certificate of authority of the insurer issued by the
Insurance Commissioner must be submitted to the SUPERINTENDENT within ten (10)
calendar days of the insurer’s receipt of a request to submit such document from the
SUPERINTENDENT.

(c)  Acertificate from the clerk of the county that the certificate of authority of the
insurer has not been surrendered, revoked, cancelled, annulled, or suspended, and in the
event it has, whether renewed authority has been granted must be submitted to
SUPERINTENDENT within ten (10) calendar days of the insurer’s receipt of a request to
submit such document from the SUPERINTENDENT.

(d)  Copies of the insurer's most recent annual statement and quarterly statement
filed with the California Department of Insurance must be submitted to the
SUPERINTENDENT within ten (10) calendar days of the insurer’s receipt of a request to
submit the statements.

25. Escrow Agreement. Public Contract Code Section 22300 permits the substitution of
securities for any monies withheld by a public agency to ensure performance under a
contract. At the request and expense of the successful Bidder awarded the contract,
securities equivalent to the amount withheld as retention shall be deposited with the
SUPERINTENDENT, or with a state or federally chartered bank in California as the escrow
agent, who shall then pay such monies to the successful Bidder. The SUPERINTENDENT
retains the sole discretion to approve the bank selected by the successful Bidder to serve as
escrow agent. Upon satisfactory completion of the contract, the securities shall be returned
to the successful Bidder. Securities eligible for investment shall include those listed in
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Government Code Section 16430 or bank or savings and loan certificates of deposit. The
successful Bidder shall be the beneficial owner of any securities substituted for monies
withheld and shall receive any interest thereon.

In the alternative, under Section 22300, the successful Bidder may request
SUPERINTENDENT to make payment of earned retentions directly to the escrow agent at
the expense of the successful Bidder. Also, at the successful Bidder's expense, the
successful Bidder may direct investment of the payments into securities, and the successful
Bidder shall receive interest earned on such investment upon the same conditions as
provided for securities deposited by successful Bidder. Upon satisfactory completion of the
contract, successful Bidder shall receive from the escrow agent all securities, interest and
payments received by escrow agent from SUPERINTENDENT pursuant to the terms of
Section 22300.

The successful Bidder who elects to receive interest on monies withheld in retention by the
SUPERINTENDENT shall, at the request of any subcontractor performing more than five
percent (5%) of the successful Bidder's total bid, make that option available to the
subcontractor regarding any monies withheld in retention by the successful Bidder from the
subcontractor. If the successful Bidder elects to receive interest on any monies withheld in
retention by the SUPERINTENDENT, then the subcontractor shall receive the identical rate
of interest received by the successful Bidder on any retention monies withheld from the
subcontractor by the successful Bidder, less any actual pro rata costs associated with
administering and calculating that interest. In the event that the interest rate is a fluctuating
rate, the rate for the subcontractor shall be determined by calculating the interest rate paid
during the time that retentions were withheld from the subcontractor. If the successful
Bidder elects to substitute securities in lieu of retention, then, by mutual consent of the
successful Bidder and subcontractor, the subcontractor may substitute securities in
exchange for the release of monies held in retention by the successful Bidder. Public
Contract Code Section 22300(d)(1).

The successful Bidder wishing to utilize Public Contract Code Section 22300 and enter into
an Escrow Agreement shall complete and execute the form Escrow Agreement included in
the Project Documents and submit it to the SUPERINTENDENT.

26. Ligquidated Damages. All work must be completed within the time limits set forth in
the Project Documents. It is agreed that damages for the failure to complete the Project
described herein within the time limits required are impossible to ascertain. Should the work
not be completed within the specified time for completion, the successful Bidder awarded
the contract shall be liable for liquidated damages, payable to the SUPERINTENDENT, in
an amount of Five Hundred Dollars ($500.00) for each consecutive calendar day of delay
until completion of the work is achieved. Such damages shall be deducted from any
payments due or to become due to the successful Bidder. Government Code Section
53069.85, Civil Code Section 1671.

27.  Drug-Free Workplace Certification. Pursuant to Government Code Sections 8350, et
seq., the successful Bidder will be required to execute a Drug-Free Workplace Certification
upon execution of the Agreement. The Bidder will be required to take positive measures
outlined in the certification in order to ensure the presence of a drug-free workplace. Failure
to abide with the conditions set forth in the Drug-Free Workplace Act could result in
penalties including termination of the Agreement or suspension of payment thereunder.
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28. Noncollusion Declaration. In accordance with the provisions of Section 7106 of the
Public Contract Code, each bid must be accompanied by a noncollusion declaration. This
form is included in the bid documents and must be signed and dated under penalty of

perjury.

29. Change Orders. All change order requests must be submitted in the form set forth in
the Project Documents and pursuant to Article 59 of the General Conditions. The amount
of allowable charges submitted pursuant to a change order shall be limited to the charges
allowed under Article 59 of the General Conditions. Indirect, consequential and incidental
costs, project management costs, extended home office and field office overhead,
administrative costs and profit and other charges not specifically authorized under Article 59
of the General Conditions will not be allowed.

30.  Quality. All workmanship, materials, equipment, supplies, and articles incorporated
in the items covered by the specifications shall be of the best available grade of their
respective kinds of the purpose for which the items are to be used. All equipment, supplies,
and materials shall be new unless otherwise specified.

31.  Warranty. The Contractor warrants to the SUPERINTENDENT that material and
equipment furnished under the Contract will be of the highest quality and new unless
otherwise required or permitted by the Project Documents, that the Work will be free from
defects not inherent in the quality required or permitted, and that the Work will conform with
the requirements of the Project Documents. Work not conforming to these requirements,
including substitutions not properly approved and authorized, may be considered defective.

Contractor’s warranty to SUPERINTENDENT includes, but is not limited to, the following
representations:

In addition to any other warranties provided elsewhere, Contractor shall, and hereby
does, warrant all Work after the date of Notice of Completion of Work by
SUPERINTENDENT and shall repair or replace any or all such Work, together with
any other Work, which may be displaced in so doing that may prove defective in
workmanship or materials within a one (1) year period from date of Final Completion
which shall be no later than the final date of Punch List) without expense whatsoever
to SUPERINTENDENT, ordinary wear and tear, unusual abuse or neglect excepted.
SUPERINTENDENT will give notice of observed defects with reasonable
promptness. Contractor shall notify SUPERINTENDENT upon completion of repairs.

In the event of failure of Contractor to comply with above mentioned conditions within
one(1) week after being notified in writing, SUPERINTENDENT is hereby authorized
to proceed to have defects repaired and made good at expense of Contractor who
hereby agrees to pay costs and charges therefore immediately on demand.

If, in the opinion of the SUPERINTENDENT, defective Work creates a dangerous
condition or requires immediate correction or attention to prevent further loss to the
SUPERINTENDENT, the SUPERINTENDENT will attempt to give the notice required
by this Article. If the Contractor cannot be contacted or does not comply with the
SUPERINTENDENT’s requirements for correction within a reasonable time as
determined by the SUPERINTENDENT, the SUPERINTENDENT may,
notwithstanding the provisions of this article, proceed to make such correction or
attention which shall be charged against Contractor. Such action by the
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SUPERINTENDENT will not relieve the Contractor of the guarantee provided in this
Article or elsewhere in this Contract.

This Article does not in any way limit the guarantee on any items for which a longer
warranty is specified or on any items for which a manufacturer gives a guarantee for
a longer period. Contractor shall furnish SUPERINTENDENT all appropriate
guarantee or warranty certificates upon completion of the project.

32. Wage Rates, Travel and Subsistence.

a. The Contractor and all subcontractors shall comply with the requirements set
forth in Division 2, Part 7, Chapter 1 of the Labor Code. Pursuant to Labor Code section
1770 et seq., the SUPERINTENDENT has obtained from the Director of the Department of
Industrial Relations the general prevailing rate of per diem wages and the general prevailing
rate for holiday and overtime work in the locality in which this work is to be performed for
each craft, classification or type of worker needed to execute the contract. Copies are
available from the SUPERINTENDENT to any interested party on request and are also
available from the Director of the Department of Industrial Relations. The Contractor shall
obtain copies of the above-referenced prevailing wage sheets and post a copy of such wage
rates at appropriate, conspicuous, weatherproof points at the Site.

b. Any worker employed to perform work on the Project and such work is not
covered by any classification listed in the published general prevailing wage rate
determinations or per diem wages determined by the Director of the Department of
Industrial Relations, shall be paid not less than the minimum rate of wages specified therein
for the classification which most nearly corresponds to the employment of such person in
such classification.

C. Holiday and overtime work, when permitted by law, shall be paid for at the rate
set forth in the prevailing wage rate determinations issued by the Director of the Department
of Industrial Relations or at least one and one-half (17%) times the specified basic rate of per
diem wages, plus employer payments, unless otherwise specified in the Contract
Documents or authorized by law.

d. These per diem rates, including holiday and overtime work, and employer
payments for health and welfare, pension, vacation, and similar purposes, are on file at the
administrative office of the SUPERINTENDENT, located as noted above and are also
available from the Director of the Department of Industrial Relations. It is the Contractor’s
responsibility to ensure the appropriate prevailing rates of per diem wages are paid for each
classification. It shall be mandatory upon the Contractor to whom the contract is awarded,
and upon any subcontractor under such Contractor, to pay not less than the said specified
rates to all workers employed by them in the execution of the contract.

33. Contractor/Subcontractor Registration and Labor Compliance Monitoring and
Enforcement. A contractor or subcontractor shall not be qualified to bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract Code, or
engage in the performance of any contract for public work, as defined in the Labor Code,
unless currently registered and qualified to perform public work pursuant to Section 1725.5.
It is not a violation of this section for an unregistered contractor to submit a bid that is
authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or
20103.5 of the Public Contract Code, provided the contractor is registered to perform public
work pursuant to Section 1725.5 at the time the contract is awarded.
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This Project is a public works project as defined in Labor Code section 1720. Each
contractor bidding on this Project and all subcontractors (of any tier) performing any portion
of the Work must comply with the Labor Code sections 1725.5 and 1771.1 and must be
properly and currently registered with DIR and qualified to perform public works pursuant to
Labor Code section 1725.5 throughout the duration of the Project. For more information
and up to date requirements, contractors are recommended to periodically review the DI's
website at www.dir.ca.gov. Contractor shall be solely responsible for ensuring compliance
with Labor Code section 1725.5 as well as any requirements implemented by DIR
applicable to its services or its subcontractors throughout the term of the Agreement and in
no event shall contractor be granted increased payment from the Superintendent or any
time extensions to complete the Project as a result of contractor's efforts to maintain
compliance with the Labor Code or any requirements implemented by the DIR. Failure to
comply with these requirements shall be deemed a material breach of this Agreement and
grounds for termination for cause. The contractor and all subcontractors shall furnish
certified payroll records as required pursuant Labor Code section 1776 directly to the Labor
Commissioner in accordance with Labor Code section 1771.4 on at least on a monthly
basis (or more frequently if required by the Superintendent or the Labor Commissioner) and
in a format prescribed by the Labor Commissioner. The Superintendent reserves the right
to withhold contract payments if the Superintendent is notified, or determines as the result
of its own investigation, that contractor is in violation of any of the requirements set forth in
Labor Code section 1720 et seq. at no penalty or cost to the Superintendent. Monitoring
and enforcement of the prevailing wage laws and related requirements will be performed by
the Labor Commissioner/ Department of Labor Standards Enforcement (DLSE).

34. Employment of Apprentices. The awarded Bidder and all subcontractors shall
comply with the provisions of California Labor Code including, but not limited to sections
1777.5, 1777.6, and 1777.7 concerning the employment of apprentices. The awarded
Bidder and any subcontractor under him/her shall comply with the requirements of said
sections, including applicable portions of all subsequent amendments in the employment of
apprentices; however, the awarded Bidder shall have full responsibility for compliance with
said Labor Code sections, for all apprenticeable occupations, regardless of any other
contractual or employment relationships alleged to exist.

35. Tobacco-Free Policy. The successful Bidder shall agree to enforce a tobacco-free
work site.

36. Debarment. Bidder may also be subject to debarment, in addition to seeking
remedies for False Claims under Government Code section 12650 et seq. and Penal Code
section 72, the SUPERINTENDENT may debar a Contractor if the SUPERINTENDENT
finds the Contractor has done any of the following:

a. Intentionally or with reckless disregard, violated any term of a contract with the
SUPERINTENDENT;

b. Committed an act or omission which reflects on the Contractor’s quality,
fitness or capacity to perform work for the SUPERINTENDENT;

C. Committed an act or offense which indicates a lack of business integrity or
business honesty; or,
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d. Made or submitted a false claim against the SUPERINTENDENT or any other
public entity (See Government Code section 12650, et seq., and Penal Code section 72)

37. Criminal Records Check. The successful Bidder, when applicable will be required to
comply with the applicable requirements of Education Code Section 45125.1 with respect to
fingerprinting of employees and must complete the SUPERINTENDENT’s Criminal Records
Check Certification.

38. Lead. Pursuantto the Lead-Safe Schools Protection Act (Education Code Sections
32240, et seq.) and other applicable law, the successful Bidder shall not use lead-based
paint, lead plumbing and solders, or other potential sources of lead contamination in the
construction of any new school facility or the modernization or renovation of any existing
school facility.

39. Disabled Veteran Business Enterprises. If applicable, each Bidder must meet goals
and requirements relating to three percent (3%) participation by Disabled Veteran Business
Enterprises established by the SUPERINTENDENT and the State Allocation Board (SAB),
or make a good faith effort with respect thereto, in accordance with the
SUPERINTENDENT’S policies and procedures. Bidders may obtain information from the
Office of Small Business Certification and Resources (OSBCR) at
http://www.dgs.ca.gov/osbcr or (916) 323-5478. The successful Bidder shall be required to
submit to the SUPERINTENDENT the DVBE Certification which is included in the Project
Documents. Prior to, and as a condition precedent for final payment on the Project, the
successful Bidder shall provide appropriate documentation to the SUPERINTENDENT so
that the SUPERINTENDENT can assess its success at meeting the DVBE patrticipation
goal.

40. Work Hours. Standard work hours in accordance with local ordinances for Noise and
Construction: The hours of operation allowed by the City of Costa Mesa, City of Orange,
City of Anaheim, and the City of Fountain Valley. It is the responsibility of the contractor to
determine the hours of operation allowed by the City. The contractor shall observe the hours
of operation allowed by each City and schedule the work within those timeframes. The
contractor is expected to work weekends and holiday, as necessary, to complete the Work
within the specified time of completion without any additional cost to the
SUPERINTENDENT. If other working hours are desired by the Bidder, approval shall be
obtained in advance from the SUPERINTENDENT.

41. Work Site Damages. Any damage, including damages to any part of
SUPERINTENDENT’s property resulting from the Bidder’s or any of its subcontractors or
agents performance under this Project shall be repaired immediately to the
SUPERINTENDENT'’S satisfaction by Bidder at Bidder’s sole cost and expense.

42. Tax. Please include sales tax on your bid. Do not include federal excise tax in your
bid, as the SUPERINTENDENT is exempt from such tax.

43. Safety. All services and materials which the Bidder proposed to furnish to the
SUPERINTENDENT must comply in all respects with the appropriate equipment and safety
regulations of all regulatory commissions of the Federal Government and the State of
California, whether such safety features and/or items of equipment have been specifically
outlined in these specifications or not.
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44.  Substitutions. Use of patent or proprietary names of manufacturers in these
specifications shall be deemed to be used for the purpose of facilitating a description and
shall be deemed to be followed by the words “or equal” unless the bid specifically requires
no substitutions.  Should the Bidder wish to request any substitution for the materials,
process, service, or equipment specified the Bidder shall be required to comply with Article
30 of the General Conditions.

45. Debarment, Suspension, and Other Responsibility Matters. As required by Executive
Order 12549, Debarment and Suspension, and implemented at 34 CFR Part 85, for
prospective participants in primary covered transactions, as defined at 34 CFR Part, 85,
Sections 85, 105 and 85.110— The Bidder certifies that it and its principles: Are not
presently debarred, suspended, proposed for debarment, declared intelligible, or voluntarily
excluded from covered transactions by any Federal department or agency; Have not within
a three-year period preceding this application been convicted of or had a civil judgment
rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery bribery, falsification or destruction of records,
making false statements or receiving stolen property; Are not presently indicted for or
otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with
commission of any of the offenses enumerated in paragraph (1)(b) of the certification; and
Have not within a three-year period preceding this application had one or more public
transactions (Federal, State, or local) terminated for cause or default; and Where the
applicant is unable to certify to any of the statements in this certification, he or she shall
attach an explanation to this.

46. Compliance with Laws. The Bidder agrees to comply with all applicable Federal,
State, and local laws, rules, regulations, ordinances, policies, and procedures in the conduct
of the projects as specified herein.

47. Immigration Reform and Control Act. The Bidder hereby certifies that he or she or it
is, and at all times during the performance of work hereunder shall be, in full compliance
with the provisions of the Immigration Reform Act of 1986 (“IRCA”) in hiring of its employees
and the Bidder shall indemnify, hold harmless and defend the SUPERINTENDENT, the
Orange County Board of Education and its officer’s, agents, and employees against any
and all actions, proceedings, penalties or claims arising out of Bidder’s failure to comply
strictly with the IRCA.

48. Iran Contracting Act Certification. Prior to bidding on, or submitting a proposal or
executing a contract or renewal for a SUPERINTENDENT contract for goods or services
over $1,000,000 or more, a bidder must either: a) certify it is not on the current list of
persons engaged in investment activities in Iran created by the California Department of
General Services (DGS) pursuant to Public Contract Code section 2203(b) and is not a
financial institution extending twenty million dollars ($20,000,000) or more in credit to
another person, for 45 days or more, if that other person will use the credit to provide
goods or services in the energy sector in Iran and is identified on the current list of persons
engaged in investment activities in Iran created by DGS; or b) demonstrate it has been
exempted from the certification requirement for that solicitation or contract pursuant to
Public Contract Code section 2203(c) or (d).
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49. Ukraine-Russia Contracting Certification. On February 21, 2022, President Biden
issued Executive Order 14065 (“Federal Order”) imposing economic sanctions and
prohibiting many activities including, but not limited to, investing, importing, exporting, and
contracting, in areas of Ukraine and in Russia. On March 4, 2022, California Governor
Newsom issued Order N-6-22 requiring state agencies to take steps to ensure any agency
and entity under contract with state agencies comply with the Federal Order

(“State Order”).

If awarded a contract with the SUPERINTENDENT, Bidder must comply with the economic
sanctions imposed in response to Russia’s actions in Ukraine, including the orders and
sanctions identified on the U.S. Department of the Treasury website
(https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-
country-information/ukraine-russia-related-sanctions).

50. Davis-Bacon Act (as amended (40 U.S.C. 3141-3148). When required by Federal
program legislation, all prime construction contracts in excess of $2,000 awarded by non-
Federal entities must include a provision for compliance with the Davis-Bacon Act (40
U.S.C. 3141-3144, and 3146-3148) as supplemented by Department of Labor regulations
(29 CFR Part 5, “Labor Standards Provisions Applicable to Contracts Covering Federally
Financed and Assisted Construction”). In accordance with the statute, contractors must be
required to pay wages to laborers and mechanics at a rate not less than the prevailing
wages specified in a wage determination made by the Secretary of Labor. In addition,
contractors must be required to pay wages not less than once a week. The non-Federal
entity must place a copy of the current prevailing wage determination issued by the
Department of Labor in each solicitation. The decision to award a contract or subcontract
must be conditioned upon the acceptance of the wage determination. The non-Federal
entity must report all suspected or reported violations to the Federal awarding agency. The
contracts must also include a provision for compliance with the Copeland “AntiKickback” Act
(40 U.S.C. 3145), as supplemented by Department of Labor regulations (29 CFR Part 3,
“Contractors and Subcontractors on Public Building or Public Work Financed in Whole or in
Part by Loans or Grants from the United States”). The Act provides that each contractor or
subrecipient must be prohibited from inducing, by any means, any person employed in the
construction, completion, or repair of public work, to give up any part of the compensation to
which he or she is otherwise entitled. The non-Federal entity must report all suspected or
reported violations to the Federal awarding agency. Pursuant to Federal Rules above, when
federal funds are expended by the SUPERINTENDENT, contractor, and its consultants, are
subject to the requirements of the federal Davis-Bacon Act (40 U.S.C. 3141 et seq.) as well
as the applicable California prevailing wage laws and requirements. Contractor understands
and acknowledges that the provisions of the Davis Bacon Act set forth specific requirements
regarding the wage rates payable to laborers employed on the Project. Contractor further
acknowledges that certain California Labor Code sections are applicable to the Project in
conjunction with the Davis-Bacon Act. Contractor certifies that it understands the
requirements of the Davis-Bacon Act and will assure compliance with all applicable Federal,
State, County, City and local wage laws for all Project activities. Contractor shall be solely
responsible for complying with any prevailing wage requirements applicable to the services
to be provided by the Contractor pursuant to this Agreement. Contractor shall defend,
indemnify and hold Superintendent harmless from and against any and all claims, liabilities,
losses, damages, including without limitation, any and all reasonable attorney’s fees, costs,
awards, fines, penalties or judgments, arising from Contractor’s failure or alleged failure, to
comply with any applicable Federal, State, County, City or local prevailing wage laws,
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including any claims or allegations made or brought by any governmental agency or
instrumentality.

51.  Contract Work Hours and Safety Standards Act Requirements (40 U.S.C. 3701-
3708). Where applicable, all contracts awarded by the non-Federal entity in excess of
$100,000 that involve the employment of mechanics or laborers must include a provision for
compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor
regulations (29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each contractor must be
required to compute the wages of every mechanic and laborer on the basis of a standard
work week of 40 hours. Work in excess of the standard work week is permissible provided
that the worker is compensated at a rate of not less than one and a half times the basic rate
of pay for all hours worked in excess of 40 hours in the work week. The requirements of 40
U.S.C. 3704 are applicable to construction work and provide that no laborer or mechanic
must be required to work in surroundings or under working conditions which are unsanitary,
hazardous or dangerous. These requirements do not apply to the purchases of supplies or
materials or articles ordinarily available on the open market, or contracts for transportation
or transmission of intelligence. When federal funds are expended by the
SUPERINTENDENT, the Contractor agrees to comply with all applicable requirements as
referenced in Federal Rules above.

52. Equal Opportunity. A statement that the Respondent is an equal opportunity
employer and will certify compliance with the Civil Rights Act of 1964, and all applicable
Federal and State laws and regulations relating to equal employment opportunity.

53. Public Records. All bids and other documents submitted in response hereto
become the exclusive property of the SUPERINTENDENT upon submittal to the
SUPERINTENDENT and become a matter of public record once they are opened,
evaluated and the negotiation process completed. The SUPERINTENDENT’s policy is to
follow the intent of the California Public Records Act (CPRA). (Gov't. Code, § 7920 et seq.)
Under CPRA, public records must be made available to any person who requests such
records. The mere marking of a record as “Confidential,” “Trade Secret,” “Proprietary,” or
otherwise does not create an exemption to disclosure. The SUPERINTENDENT will not be
held liable for any damage or injury which may result from any disclosure of information that
may occur. Bidders acknowledges that the SUPERINTENDENT is under no obligation to
notify Bidder whose bid becomes the subject to a CPRA request before the
SUPERINTENDENT produces responsive records to a requestor. Bidder must evaluate its
risk of disclosures of sensitive business information before submitting its bid.

54. Addenda. Clarification or any other notice of a change in the bid documents will be
issued only by the SUPERINTENDENT and only in the form of a written Addendum,
transmitted by fax, e-mail, or available for pick up to all who are known by the issuing office
to have received a complete set of bidding documents. Any other purported Addenda are
void and unenforceable.

BIDDER is responsible for ascertaining the disposition of all Addenda issued
regardless of SUPERINTENDENT notification and to acknowledge all Addenda in the
submitted sealed bid prior to the bid opening. Copies of Addenda will be made available for
inspection wherever bidding documents are on file for inspection. Each Addendum will be
numbered, dated, and identified with the Project number. Oral statements or any
instructions in any form, other than Addendum as described above, shall be void and
unenforceable. Addenda issued by the SUPERINTENDENT and not noted as being
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acknowledged by the Bidder as required in the Bid Form, may result in the bid being
deemed non-responsive.

55. Obtaining Bidding Documents. A complete copy of the Bid documents may be
obtained from:

Orange County Department of Education

Purchasing Department

200 Kalmus Drive, Building A

Costa Mesa, California 92626

OR

Downloadable on the SUPERINTENDENT’s website at http://ocde.us/Administrative/Pages/Bids-
and-RFP%27s.aspx.

56. Bid Submission. The number of executed copies of the contract, the Bid Bond,
Faithful Performance Bond, and the Payment Bond required is three (3).

57. Notices. All notices or demands to be given under this contract by either party to the
other shall be in writing and given either by: (a) personal service or (b) by
U.S. Mail, mailed either by registered or certified mail, return receipt requested, with
postage prepaid. Service shall be considered given when received if personally served or if
mailed on the third (3™) day after deposit in any U.S. Post Office. The address to which
notices or demands may be given by either party may be changed by written notice given in
accordance with the notice provisions of this section. At the date of this Project, the
address of the SUPERINTENDENT is as follows:

Orange County Superintendent of Schools
200 Kalmus Drive

P.O. Box 9050

Costa Mesa, California 92626-9050

Attn: Patricia McCaughey
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SPECIAL INSTRUCTIONS AND GENERAL INFORMATION

. Services: This bid is for Electronic Door Access Control System Services as a unit
price bid as needed during the school year. The work in this bid is for electronic door
access control services and is not limited to new installations, removal, repair and
replacement at Superintendent’s sites and on an as needed basis. The initial contract
is for one (1) year and may be extended up to four (4) additional years as agreed upon
by the Contractor and the Superintendent.

. Bid Preparation: This bid responses are for the installation/repair of electronic door
access control system services as needed during the school year. Bidders must list all
sub-contractors that may be used over the life of the bid and all company owned
equipment.

. Mandatory Job Walk: A mandatory job walk is scheduled for 10:00 a.m. on Monday,
August 18, 2025, at the Orange County Superintendent of Schools, 200 Kalmus Drive,
Building A, (Quad Area), Costa Mesa, California 92626. BIDS WILL NOT BE
ACCEPTED FROM ANY CONTRACTOR NOT PRESENT FOR THE ENTIRE Job
Walk. Any bidder failing to attend the job walk of the sites will be declared non-
responsive and will not be given further consideration.

. Amount of Work: For bidding and bonding purposes, Contractors shall provide a
bid bond for the total amount bid for an estimated total of $50,000.00 for
Electronic Door Access Control System Services as needed during the school
year. ltis anticipated that the Superintendent may expend approximately $50,000.00
and this amount may be less or more, during each Fiscal Year under this contract;
however no guarantee is made or implied that this amount will be expended or that this
amount will not be exceeded. The Superintendent has not determined the exact
amount or type of unit items that will be needed and reserves the right to order any
combination of unit items in the bid in any number as needed. There is no expressed
or implied guarantee to the bidder that any items will be purchased under this bid.
Award of the contract by the Superintendent does not guarantee the right to work on
any or all projects involving the trade, scope or materials included in this bid. The
Superintendent may undertake work of a similar scope to this unit price bid under
separate contractissued via separate public bids, quotations, purchase orders, etc., in
accordance with Public Contract Code criteria. Purchase orders will be issued for all
project assignments.

. Agreements and Bonds: The Contractor will be required to acquire additional 100%
performance and payment bonds for all individual projects $25,000 and above if
awarded the Unit Price portion of this bid.

. Bid Award: Award of this bid will be made on the basis of lowest responsive,
responsible qualified bidder. The Superintendent expressly reserves the right to award
a contract to one (1) Contractor or multiple Contractors for this unit price bid.

. Term of Contract: The initial contract shall be effective September 1, 2025 , through
August 31, 2026, for the unit price portion of the bid, and may be renewed annually, if
mutually agreed upon, with a total contract period not to exceed five (5) years.
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7.1

Adjustment of Fees. In the event that the Agreement is renewed,
the hourly rates may be increased or decreased in direct
relationship to changes in prevailing rates and the United States
Department of Labor, Bureau of Labor Statistics Consumer Price
Index Sub-Group "All ltems" for the Los Angeles-Riverside-
Orange Co area publishes for the month of May of each year.
The same ratio of increased prevailing rates will apply to the
increased bid rate as the current prevailing rate and the original
bid rate. When the fee for each year has been determined the
Superintendent shall give Contractor written notice of amount
applicable to each year and a computation thereof. If at any
adjustment date there shall not exist a Consumer Price Index in
the same format as recited in this section, the parties shall
substitute any official index published by the Bureau of Labor
Statistics or successor similar government agency as may then
be in existence and shall be most nearly equivalent thereto.

8. Termination of Contract: Termination of the contract is per the provisions set forth in

this bid.

9. Assignment of Work: Work assignments made at any time during the contract period

shall be completed under the terms and conditions of the Agreement. Proposals must
be submitted for all work requests and the Superintendent will issue individual
Purchase Orders for each project referencing this bid.

10. Additional Sites. Additional sites may be added by Superintendent throughout the

contract period.

11.Retention and Completion Notices: A five-percent (5%) retention shall be held and a

Notice of Completion will be filed on all projects of fifteen thousand dollars ($15,000) or
more. Retention funds will be released thirty-five (35) days after Notice of Completion
is filed. A Notice of Completion will also be filed on all projects of one thousand dollars
($1,000) (Labor Code 1773.3). Payments will be made upon satisfactory completion of

the project.

12. Provisions

12.1.

12.2

12.3

12.4

The installed equipment, parts and materials shall be installed shall be
based on the materials pricing sheet and must be functionally equal to
the items being replaced or as otherwise specified and directed by the
Executive Director of Information Technology and or other authorized

representative of the Superintendent.

Any materials furnished by the contractor must be billed based on the

rates listed on bidders Bid Pricing Form.

The Contractor shall provide services on a five-day per week, eight-hour
per day basis, unless requested by the Superintendent to work

additional time or split shifts.

Superintendent calls require an immediate call-back response from the
Contractor at which time the required work will be discussed. Work
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12.5

12.6

12.7

13. Payment
13.1

requests must be started within a reasonable amount of time as
determined by the Superintendent representative on an individual basis
for each job request. Unless otherwise approved in advance by the
Executive Director, Information Technology or authorized
representative, each initial service call will be answered by only one (1)
workman.

12.4.1 When the Contractor is requested by the Superintendent to worl
overtime, premium time shall be compensated utilizing the direct

cost of the hourly bid rate plus the increased labor cost as
regulated by the California Labor Code.

12.4.2 Due to the nature of the unit bid contract, the Contractor, at
the Superintendent’s discretion, may be required to provide
alternative work shift schedules to accommodate work
beyond normal school hours.

Subcontractors: Subcontractors, if any, engaged by the Contractor
for the service shall be subject to the approval of the
Superintendent and California Public Contract Code Section 4100,
et seq. Contractor shall be held responsible for all operations of
subcontractors and shall require them to maintain adequate
Worker's Compensation and Public Liability Insurance. All
subcontractors utilized for this bid must be reqgistered with the DIR
and listed per bid instructions.

All work shall be done in a workmanlike manner by competent,
trained personnel, and in conformance with the building codes of
the State, counties and cities in which the work is being done
including Title 19 and 24 of the California Code of Regulations.
Any work judged to be unsatisfactory by the Superintendent’s
appointed inspector will be re-done at the Contractor's expense
and may be considered grounds for termination of the Contract.

Off-Site  Work: Any services performed outside of the
Superintendent property lines shall conform to the standards and
specifications of the public agency having jurisdiction and shall be
subject to inspection by its representative. The Superintendent
will pay for all fees and/or permits related to the project.

Failure to begin the work or to pursue the work diligently shall be
considered grounds for termination of the contract.

When each job is completed, the Contractor shall provide the
Superintendent with a work ticket showing the materials installed,
labor costs, the time (beginning and ending) required for the work
and the date the work was done. This work ticket must be signed
by the Executive Director, Information Services or his designee
and must be submitted along with three (3) copies of the itemized
invoice in a format approved by the Superintendent for payment by
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14.

the Superintendent.

13.2 Payment will be made for the actual time worked at the job site
at the hourly rate. This payment shall include full compensation
for furnishing all of the labor, tools, equipment, parts, materials
and incidentals necessary to complete the work.

13.3 No additional compensation will be allowed for specialized
equipment without prior Superintendent agreement. No payment
will be made for travel time to and from the jobsite.

13.4 Any falsification of work tickets and itemized invoices shall be
considered as grounds for termination of the Contract.

13.5 The Contractor's payroll records shall be made available for
inspection by the Superintendent’s Executive Director, Business
Operations or Executive Director, Information Services. Certified
payroll documents are to be presented to the Superintendent
within ten (10) days of a written request by the Executive Director,
Information Services.

GENERAL INFORMATION

1.1.

1.2.

1.3.

1.4.

1.5.

This Bid shall include all necessary labor, tools, parts, materials, and
equipment to accomplish this work as described herein complete and
ready for its intended use.

Qualification: The Superintendent may require proof of financial solvency
and proof of satisfactory performance relating to successful completion of
public works and school facilities projects within the past five (5) years.
The Contractor is to have a State of California C-7 or C-10 contractor’s
license and be registered with the Department of Industrial Relations
(DIR) to perform obligations of this bid.

Site Investigation: The Contractor shall make a careful investigation of
the site(s) and be familiar with the requirements of the scope of work,
thoroughly examining location, dimensions, accesses, conditions and
limitations affecting the work. The Contractor shall be familiar with all
specifications, requirements and instructions. If work or materials are not
specifically indicated within specifications, drawings and/or job walk, the
Contractor shall immediately notify the Superintendent. By the act of
submitting a bid for the work included in this contract, the Contractor shall
be deemed to have made such study and investigation, and that he is
familiar with and accepts the conditions of the site(s). (See Information
for Bidders, Section 7) Submission of a bid shall be taken as prima facie
evidence of compliance with this section.

Products and Materials: Bids will include a list of approved products and
manufacturers of materials proposed for use on any job(s) that will be a
part of this contract. All products are subject to approval by the
Superintendent. All materials must comply with applicable health, safety
and environmental regulations.

Supervision on Site: The Contractor shall provide a knowledgeable
foreman who understands all aspects of the specifications for which his
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1.6.

1.7.

1.8.

1.9.

company has contracted to install and supervise the workmanship of his
crews. A copy of the specifications is to be on the jobsite. The Contractor
and/or Superintendent’s representative may set up a pre-job conference
with  Superintendent’s  representative, inspector, Contractor’s
representative and foreman prior to starting any work, so there is no
misunderstanding between Superintendent and Contractor or foreman
and inspector as to how the work under contract is to be performed.

Check-In: The Contractor must check in with the Administrative Office at
the job site upon arrival and before starting any work. If the
Administrative Office is closed then Contractor must call the Executive
Director, Information Technology at (714) 966-4374 upon arrival and before
starting any work.

Codes and Requlations: The Contractor shall comply with all applicable
codes, ordinances, safety and environmental rules, regulations, laws and
mandates.

Prevailing Wage: Prevailing wages are required. Payroll Certification
thereof will be required of Contractor on all jobs over $1,000.00.

Acceptance of Completed Work: Acceptance of the completed project
shall be the responsibility of the Executive Director, Information Technology
or his authorized representative.

. Guarantee: The Contractor shall guarantee “ALL” work completed by the

Contractor to be free from defects of workmanship and materials for a
period of one (1) year from the date of acceptance.

Coordination of Work: The work shall be scheduled and accomplished
with minimum interference to the schools, and extreme care shall be
taken to insure complete safety of all students and faculty during the
project.

Prohibitions: AT NO TIME shall the Contractor, or his employees,
consultants or subcontractors (if any) fraternize with the students of any
Superintendent schools. All persons who must be present on school
campuses for installation, maintenance or repair purposes during school
hours are expected to behave in a friendly and courteous manner at all
times; are to refrain from the use of profanity or other language or
behavior that is inappropriate for use around children, and are not to
encourage or solicit conversation or other interaction with students. The
Contractor shall also avoid causing unnecessary interference with
Superintendent business or programs. Failure to comply with these rules
will result in termination of this contract, restricted entrance onto school
campuses, or other legal action.

Cleanup and Safety: During the progress of the work, SAFETY shall be
of UTMOST IMPORTANCE at all times. The Contractor shall safeguard
persons during the progress of the work by providing appropriate lights to
warn of obstruction and barricades for safety and to prevent unauthorized
vehicles, students and faculty from construction areas until the project has
been accepted. Upon daily completion of work, the Contractor shall clear
the entire project and all grounds occupied by him in connection with his
work of all rubbish, excess material, and any debris caused by his
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1.14.

1.16.

operations. The site shall be left clean on a daily basis to insure the
safety of students, staff and general public.

Final Cleanup: All debris shall be picked up and the sites shall be
thoroughly cleaned upon completion of the work. All areas are to be leftin
broom-clean finish.

Property Damage: The Contractor shall be fully responsible for any
damage to Superintendent property caused by his employees. Repairs or
replacement, at the option of the Superintendent, may be made by the
Contractor or Superintendent and charged to the Contractor.

The Contractor must comply with all terms of this Bid Document including
General Conditions and Contract Documents associated with this bid
throughout the life of the contract.
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PROJECT SPECIFICATIONS
UNIT PRICE BID — ELECTRONIC DOOR ACCESS CONTROL

Project Scope

The Superintendent seeks proposals from qualified Contractors to supply, install and
support all proprietary components to an existing Software House C-CURE 9000
Electronic Door Access Control System throughout its premise (Section IX) as identified
in the Project Requirements below.

Project Requirements

All products and services must be accomplished in a manner abiding with manufacturer
standard requirements, all applicable codes, as well as all conditions and requirements
described within the specifications herein and associated bid documentation. All
readers that are mounted to exterior window frames and exterior/interior walls must be
mounted securely and aesthetically as existing readers. All reader and hardware
installation, configuration, and programming must be performed by the Contractor.
Readers that are being replaced on cement, drywall, stucco areas must be patched by
the Contractor. All products and installation must be in accordance with the
specifications herein:

Project Scenarios

Please provide an itemized cost breakdown for each project scenario example provided
below. Please provide an itemized labor cost breakdown per position per project.

1. Future system upgrade main boards in all i-Star controller to latest version.
Manufacturer Qty Model Description
Software House 12 Est i-Star Controller Modules as needed

project management, regular hourly rates,
overtime, truck/visit charges, etc.)

Includes all labor charges (technician, engineer,

2. Future badge reader installation.

This scenario will include installation, configuration and programming to an
exterior or interior door. The new reader may connect to existing iStar controller.
If the current i-Star controller is full or if there is not an i-Star controller available,
Contractor is required to provide additional boards or additional controllers to
connect to reader. Installing Contractor must provide all cables, readers, REX,
contact, locking hardware, and any additional components that may be required.
This could include additional i-Star panels and power supplies. Sample
Configuration:

Manufacturer Qty Model Description
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Software House

i-Star Controller Modules as needed

Altronix

Power Supply and Batteries as needed

HID

40TKS-TO-
000000

HID Multi-Class SEOS Reader
with Bluetooth functionalities
Configurations to be provided upon award

Bosch

DS-DS160

REX

GE

SR-1078-M

Recessed Door Contact

Electronic Lock

Cable/Cat6 Cable/Additional Hardware

Includes all labor charges (technician, engineer,
project management, regular hourly rates,
overtime, truck/visit charges, etc.)

3. Future video/audio intercom system installation.
This scenario will include a new intercom system installed at one or more desks
to answer the notification when either station is activated. This system will
connect to the existing access control system to unlock the door. The Input
module should be added to the control panel. Contractor must provide all cables,
Aiphone equipment, and any additional components that may be required.

Sample Configuration:

Manufacturer Qty Model Description

Aiphone 1 IXMV7HWIJP 7’ Color Set With Master Station And Door Station

Aiphone 1 IX- XDVF4A IP Video Door Station 4-Call Buttons

Aiphone 1 IX-DVF IP Video Door Station 1-Call Button

Aiphone 1 SBX-IDVFRA Stainless Steel Surface Mount Box
Aiphone/Cat6 Cable/Additional Hardware
Includes all labor charges (technician, engineer,
project management, regular hourly rates,
overtime, truck/visit charges, etc.)

4. Future wireless lockdown system installation

This scenario will include a new wireless lockdown system installed at one or
more desks to trigger a global lockdown for a facility. This system will connect to
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the existing access control system to initiate the lockdown. Contractor must
provide all cables and any additional components that may be required. Sample
Configuration:

Manufacturer Qty Model Description
Inovonics 1 IVEN4232MR 32ZN/RECEIVER/11ALRM-OUTPUT
Inovonics 1 EN5040-T HIGH POWER REPEATER
WITHTRANSFORMER
Inovonics 1 IVEN1233D 2-BTTN PENDANT X-MTTR BLK MINT
1 OEHBMOMSD3 | Momentary Hold-Up Button Single Pole, Double
T Throw 3 Screw Terminals

Screws/Seal Tight, Back Boxes, Network Jacks,
Tapes/Additional Hardware

Includes all labor charges (technician, engineer,
project management, regular hourly rates,
overtime, truck/visit charges, etc.)

Maintenance and Support Requirements

1. Annual Software House Software Maintenance and Support.
Manufacturer Qty Model Description
Software House 1 CC9000- C-CCURE 900 Series Q Annual Software Support
QESA1

2. Annual HID Mobile Licensing.

Manufacturer Qty | Model Description
HID 300 | Mid-Sub-T100 1-Year user license, HID ORIGO MOBILE
IDENTITIES
3. Service Calls for Repair
Manufacturer Qty Model Description

Includes all charges for service calls (hourly rates,
truck/visit charges, etc.)
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V.

Contractor Requirements

. Contractor Role

For purposes of this Project, it is expected that a single Contractor will be selected.
For purposes herein, the roles of the “Installing Contractor” shall be defined as:

A party or parties retained under contract by the Superintendent for the purpose
of providing design-build services as required for completion all aspects of this
Project. The Installing Contractor is responsible for all design-build functions,
coordination through plan-check and other regulatory reviews (if required),
coordination through permitting, maintaining the project schedule and site work
environment, coordinating activities of all trades, as well as ensuring adherence
to all requirements of this Specification Document and associated contractual
obligations.

. Contractor Qualifications

As a Bidder, written evidence of qualifications as the Installing Contractor shall be
submitted as part of the procurement effort. The Installing Contractor shall, at a
minimum, possess the following attributes:

A. Software House Enterprise Partner

B. C-CURE 9000 System Installer/Maintainer (Minimum of two (2) staff
members)

C-CURE 9000 Advanced Integrator (Minimum of two(2) staff members)
C-CURE 9000 Enterprise Architecture (Minimum of two (2) staff members)
Software House Master Technician (Minimum of one (1) staff member)

m Mmoo

Authority to extend a Manufacturer’'s System Certification and Warranty

e Current manufacturer’s certification as an authorized installation
partner/dealer for the designated Software House C-CURE 9000
Security System Solution, which shall remain valid during the entire
course of the project and which shall include no known pending
action or intent by the manufacturer and/or the Installing Contractor
to terminate or limit such status. NOTE: Contractor’s status as an
applicant for designation as an authorized installation
partner/dealer for the designated Software House C-CURE 9000
Security System Solution is not acceptable.

e At least three (3) prior years status as an authorized installation
partner/dealer for the designated Software House C-CURE 9000
Security System Solution, including the right and ability to deliver a
completed installation conforming to the manufacturer's warranty
requirements; additionally, the Installing Contractor must have
completed at least five similar projects as an authorized installation
partner/dealer for the designated Software House C-CURE 9000
Security System Solution.
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G. Personnel specifically trained and certified under the manufacturer's
installation training program, including the willingness and intent to assign
project resources in a manner, which utilizes certified personnel for each
project manager and foreman/supervisor position associated with this
project.

H. The Installing Contractor must provide three (3) current references within
the last three (3) years that are of a similar size with over 150 doors and
multiple locations connecting back to the server

I. Other requirements as defined within the Superintendent’s Bid
Documents.

3. Provisioning by the Installing Contractor

The Installing Contractor, except as otherwise indicated herein, shall:

A. Provide and install all materials including, but not limited to: readers, cable;
station jacks, inserts and faceplates; cable support apparatus; cable
runways (excludes cable tray), MDF/IDF termination components; fire
stopping; etc.

B. Provide and furnish all supplemental labor and related services/equipment,
including, but not limited to: design/engineering, testing, and test
equipment, contract administration, etc., as applicable to expeditiously
completing this project in accordance with requirements of this Technical
Specification

C. Provide and furnish a completely installed and certified system, inclusive
of test documentation, manufacturer’'s warranty, as well as any and all
regulatory signoffs associated with the Project

D. Coordinate as necessary with Superintendent’'s Representative, the
general contractor, and other trades, as well as execute the Project in
accordance with demands of the project schedule

E. SUPERINTENDENT reserves the right to define other Installing Contractor
responsibilities before executing a final contract.

4. Logistical Requirements.

The Installing Contractor shall accomplish all project tasks in a manner to expedite
completion of the subject Project. Key among logistical limitations are the following:

A. Continuous Operations: During all business hours (e.g., Monday through
Friday 7:00am through 5:00pm), the Superintendent requires that
operations of its data and voice networks be uninterrupted for the duration
of the Project. Other than scheduling needs, the Superintendent does not
anticipate additional costs associated with the requirements; that said, all
costs associated with the continuous operations aspects of this Project
shall be included at no additional cost.
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B. Project Closeout Documentation. Delivery of Project Closeout Submittals
as identified herein shall occur no later than ten calendar days after
completion of testing.

5. Submittals/Variances

Project Submittals.
This Project requires the submittal of various items as part of the project process:

A. ldentification of and specifications regarding any specification variance
(see Variances, below)[1][2]

B. Project Closeout Submittals (as further described below)[3]

Note: [1] — Constitutes an initial submittal to be provided no later than fifteen
calendar days subsequent to Contract Award. [2] — To be submitted as
necessary prior to commencing affected work. [3] — To be submitted within ten
calendar days after project completion (unless otherwise noted).

Miscellaneous Submittals and Notices.

During the course of the project, certain additional written submittals or notices may
be necessary. As appropriate and except as otherwise approved by
Superintendent/Superintendent’s Representative, all such submittals/notices shall be
submitted at least three business days in advance of effecting work or within three
business days of the triggering event, whichever is earlier. Examples of
miscellaneous submittals and notices include:

A. Confirmation of the ordering of products/components

B. Notice of any scheduled activity affecting the Superintendent’s network
integrity and/or operations

C. Notice of scheduled commissioning and testing
Project Closeout Submittals.

Within ten calendar days subsequent to completion of the subject Project (or as
otherwise mutually agreed), the Installing Contractor shall provide to
Superintendent/Superintendent’'s Representative certain  Project Closeout
Submittals.

Project Closeout Submittals shall be reviewed by Superintendent/Superintendent’s
Representative within five business days of receipt, with the Installing Contractor
providing corrections or supplemental information in a timely fashion thereafter.
Final payment will not be issued until all aspects of the Project, including Project
Closeout Submittals have been accepted as being satisfactory.

Variances.

This Specifications Document and associated documentation (such as Contract
Drawings and Request for Bid/Proposal, if provided) may specify various required
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materials, components and processes. To the extent the Installing Contractor
intends to deviate from any written or intended specification, a written submittal must
be provided to Superintendent’'s Representative and written approval must be
granted prior to proceeding with any variance. All elements and products reasonably
determined to represent variances from the products or specifications herein shall be
prominently identified as being submitted as a variance.

. Acceptance and Subsequent Support

Prior to final acceptance, the Installing Contractor will perform complete system tests
under the supervision of Superintendent and/or Superintendent's Representative.
The Installing Contractor will furnish all necessary test equipment and perform all
work required to determine or modify performance to meet specifications as
described herein. This work shall include, but not be limited to, the following at no
extra cost:

A. Submission of detailed written test results to
Superintendent/Superintendent’s Representatives as required within this
Technical Specification

B. Adjustment of all components for optimum quality operation as well as for
maximum manageability and esthetic quality

C. Provision of complete instruction to Superintendent’s personnel in the
proper operation of the project by a qualified representative of the
Installing Contractor at a time suitable to Superintendent; complete
instructions, diagrams and drawings necessary to ensure the success of
the training shall be developed by the Installing Contractor and will
become the property of Superintendent prior to acceptance

Superintendent shall either accept the Project in writing or notify Installing Contractor
in writing specifying in reasonable detail those particulars that Superintendent deems
unacceptable. With respect to any such particulars that Superintendent deems are
unacceptable, Installing Contractor shall immediately proceed to correct them, and
after correction thereof, Superintendent shall accept the improvements in writing.

The failure of Superintendent to notify Installing Contractor of any particulars in
which Superintendent deems the improvements unacceptable within forty-five (45)
calendar days after delivery of the Project Closeout Submittals shall be deemed to
constitute final acceptance of said improvements.

Project And Design Standards

. Products and Product Selection Criteria

There are certain specific products anticipated for this project as listed above.
Please note that such listing is not intended to represent a complete listing of all
required materials and/or components; rather, it is intended to indicate the level of
quality for products to be furnished and installed. Contractor is responsible for
identifying any and all required materials based on this document, the site walk, and
supplemental drawings/documents if and as provided, as well as for determining the
necessary quantities of each component/element. No additional costs shall incurred
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by Superintendent for complying with the specifications and requirements of the
Contract Documents.

In the case of products specifically identified or described herein, any variance from
those components shall be submitted to Superintendent’s Representative for
approval prior to ordering and installation; the risk for all costs incurred by the
Installing Contractor for materials ordered prior to such written approval shall be
borne entirely by the Installing Contractor. Nonetheless, it is imperative that the
Installing Contractor determine the availability of necessary materials and propose
equivalent substitutes as necessary to meet all project milestones; project delays
due to lack of product availability are unacceptable. As catalog numbers change
frequently, the Installing Contractor must verify all part numbers prior to ordering
materials. Clarifications will be issued in response to written Requests for
Information (RFIs)

. Standards, Guidelines, and Practices

In reviewing the various Contract Documents, the Installing Contractor shall be
responsible for noting conflicts between the proposed design/concepts and the
applicable standards, guidelines and practices. A written Request for Information
(RFI) shall be developed by the Installing Contractor and submitted to
Superintendent’s Representative prior to commencing any work impacted by such
conflicts; such RFls shall describe the conflict/violation and, if appropriate,
recommend alternative solutions with associated costs.  Superintendent’s
Representative warrants it will diligently strive to address such RFls in order to
minimize negative impact on the project schedule.

Where the requirements of the Contract Documents are more stringent than
applicable codes, rules, regulations, ordinances, standards, guidelines and practices,
the Contract Documents shall apply. In all other instances, the most current
standards, guidelines and practices shall apply.

. System Certification and Warranty

The Superintendent requires general features of the warranty shall, at a minimum,
include:

A. The installation must be certified to meet the Ilatest available
manufacturer’s requirements for an extended warranty of maximum
duration.

B. At minimum, such warranty shall, at no additional cost to Superintendent,
provide a system warranty covering the installed products against defects
in workmanship, components and performance.

C. In addition to the manufacturer’s extended warranty as described above,
the Installing Contractor shall also provide

o An installation warranty extending to the products protecting
Superintendent against defects in workmanship for a period of at least one
year from the date of system acceptance, provided by the Cabling
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Contractor. Such warranty shall provide all labor and materials necessary
to correct a failed portion of the system and to demonstrate performance
within original specifications after the repairs are accomplished.

Contractor shall clearly state that the above warranty requirements will be provided.

VL. Installation Standards

It is recognized that the Specifications herein do not conform to typical Contract Documents
inclusive of Construction Drawings. The Installing Contractor shall be responsible for
completing the subject Project in a manner that accounts for all aspects from beginning to
end. While the Specifications herein provide much information relative to proposed
products and solutions, the Installing Contractor shall validate all information provided and
shall develop design information/drawings as necessary.

The following provides an overview of certain additional responsibilities included within the
scope of the Installing Contractor.

A. Equipment Ordering. Certain items to be procured as part of the subject
Project may have significant lead times. For all such items, the Installing
Contractor shall ensure that orders are placed in a manner such that these
items will be delivered to the site early enough so as to not delay any aspect of
installation or associated work. If requested by
Superintendent/Superintendent’s Representative, the Installing Contractor
shall provide to Superintendent/Superintendent’s Representative written notice
of each order, inclusive of: product type and quantity; product manufacturer
and model number; expected delivery date; Contractor name and address;
contact name; and contact telephone number.

B. Implementation Planning. The Installing Contractor shall provide
comprehensive planning of the entire project. Such planning shall be
communicated to Superintendent/Superintendent’s Representative on a
regular basis. At minimum, within five business days of Contract Award the
Installing Contractor shall provide (a) a written project schedule and (b) a
contact list bearing the names, titles/roles, cellular telephone numbers, and
email addresses of primary persons responsible for the Project’s success.
These documents shall be updated on an ongoing basis, with updated
revisions being provided to Superintendent/Superintendent’s Representative
on a weekly basis as needed.

C. Project Meetings and Communications. The Installing Contractor shall meet
with Superintendent/Superintendent’s Representative on a regular basis,
preferably weekly. Project meetings shall, at minimum, advise the
Superintendent of the following: project progress (e.g., tasks accomplished);
equipment/materials order/delivery status; pending issues, including issues to
be addressed by Superintendent/Superintendent’s Representative as well as
by others; two-week project look-ahead; potential risks, including logistical,
operational and budgetary issues. Production and distribution of written
minutes and/or project status reports is strongly encouraged. Additionally,
interim, even daily, contact between the Installing Contractor and
Superintendent/Superintendent’s Representative is strongly encouraged.
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VIL.

D. Training Requirements. The Installing Contractor shall provide

Superintendent’s designated personnel with complete training as pertaining to
the subject Project. As this Project is “additive” to the Superintendent’s current
environment (rather than representing the installation of entirely new
platforms), it is anticipated that such training can be confined to verbal
instruction supplemented by as-built documentation; that said, the training
shall be provided through qualified instructors familiar with (at minimum) the
installed products and their characteristics, proper operation as a system,
product/system troubleshooting and service protocols, recommended
maintenance provisions, as well as product/system warranties. Training shall
be specific to the Superintendent’s environment and shall be performed onsite
within ten business days after Commissioning of the systems, and shall cover
in detail all of the aspects identified above.

. Site Cleaning. Throughout the Project’s progress, the Installing Contractor

shall keep the working area free from debris of all types and shall remove from
the premises all refuse resulting from any work performed. On a daily basis
and at the completion of its work, the Installing Contractor shall, to the extent
possible, leave the premises in a clean and finished condition.

. Safety Requirements. The Installing Contractor will utilize appropriate

personnel and display warning signs, signals, flags and/or barricades at the
work site to ensure adherence to safety regulations and as prudence requires.
Costs for such safety provisions shall be included within the base project price.

. Specification Status. All specifications and drawings related to this project will

not be “frozen”, but are subject to change by Superintendent and/or
Superintendent’s Representative.

SUPERINTENDENT Project Sites

1. Orange County Department of Education (Main) — 200 Kalmus Drive, Building A,

B, C, & D, Costa Mesa, CA. 92626

2. Orange County Department of Education (Esplanade) — 3001 Red Hill Ave,
Buildings 1- 6, Costa Mesa, CA. 92626

3. Orange County Department of Education (Red Hill) - 2910 Red Hill Ave, Costa

Mesa, CA. 92626

4. SUPERINTENDENT Alternative Education Administration Office (Argosy) — 601

South Lewis St, Orange, CA. 92868

5. SUPERINTENDENT Harbor Learning Center South — 15872 South Harbor
Boulevard, Fountain Valley, CA. 92708

6. SUPERINTENDENT Harbor Learning Center North — 1240 North Harbor
Boulevard, Anaheim, CA. 92801
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Bidder Name:
Bid Bond No.:

BID BOND

KNOW ALL PERSONS BY THESE PRESENT, that we

, as Principal,
and as
Surety, a California admitted surety insurer, are held and firmly bound unto the
ORANGE COUNTY SUPERINTENDENT OF SCHOOLS,
hereinafter called the SUPERINTENDENT, in the sum of TEN PERCENT (10%) OF THE
TOTAL AMOUNT OF THE BID of the Principal submitted to the said SUPERINTENDENT
for the work described below for the payment of which sum in lawful money of the United
States, well and truly to be made, we jointly and severally bind ourselves, our heirs,
executors, administrators, successors and assigns.

The condition of this obligation is such that whereas the Principal has submitted the
accompanying bid dated , 20__, for

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified
therein after the opening of the same, or, if no period be specified, within ninety (90) days
after said opening; and if the Principal is awarded the contract, and shall within the period
specified therefore, or, if no period be specified, within five (5) working days after the notice
of award of the contract, or as otherwise requested in writing by the SUPERINTENDENT,
enter into a written contract with the SUPERINTENDENT, in accordance with the bid as
accepted and give bonds with good and sufficient surety or sureties, as may be required for
the faithful performance and proper fulfillment of such contract and for the payment for labor
and materials used for the performance of the contract, furnish certificates and
endorsements evidencing the required insurance is in effect and furnish and deliver to the
SUPERINTENDENT the Workers’ Compensation Certificate, Drug-Free Work Place
Certification, the Criminal Records Check Certification, Contractor’s Certificate Regarding
Non-Asbestos Containing Materials, and the Disabled Veteran Business Enterprises
Certification, if applicable, then the above obligation shall be void and of no effect, otherwise
the bond amount shall be forfeited to the SUPERINTENDENT.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the contract or the call for bids, or to the work to be
performed thereunder or the specifications accompanying the same, shall in any way affect
its obligation under this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of said contract or the call for bids, or to
the work, or to the specifications.

In the event suit is brought upon this bond by the SUPERINTENDENT and judgment is

recovered, the Surety shall pay all costs incurred by the SUPERINTENDENT in such suit,
including reasonable attorney's fees to be fixed by the court.
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IN WITNESS HEREOF, the parties have executed this bond under their several seals this
day of , 20__, the name and corporate seal of each corporate party
being hereto affixed and duly signed by its undersigned authorized representative.

(Corporate Seal of

Principal, if Principal (Proper Name of Bidder)
Corporation)
By:
Signature
Print Name
Title

(Corporate Seal

of Surety) Surety

(Attach Attorney-in-Fact Certificate

and Required Acknowledgements) By:
Signature
Print Name
Title
Address

Telephone No.

Facsimile No.
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Bidder Name:
Telephone Number:
Fax Number:

BID FORM

Name of Bidder:

To: Orange County Superintendent, herein called the "SUPERINTENDENT."

1.

2.

The undersigned Bidder, having become familiarized with all the following
documents including but not limited to the Notice Calling for Bids, Information for
Bidders, Bid Form, Bid Security, Designation of Subcontractors Form, Information
Required of Bidder, all prequalification forms pursuant to Public Contract Code
Section 20111.5, if any, Noncollusion Declaration, Workers’ Compensation
Certificate, Faithful Performance Bond, Payment Bond, Agreement, Escrow
Agreement, Drug-Free Workplace Certification, Criminal Records Check
Certification, Change Order Forms, Shop Drawing Transmittal Form, all insurance
requirements, Guarantee forms, Contractor’s Certificate Regarding Non-Asbestos
Containing Materials, Disabled Veteran Business Enterprises Certification, if
applicable, General Conditions and Supplemental Conditions, if any, Special
Conditions, if any, drawings, specifications, and all modifications, addenda and
amendments, attachments, if any (hereinafter Project Documents), the local
conditions affecting the performance of the work and the cost of the work at the
place where the work is to be done, hereby proposes and agrees to be bound by all
the terms and conditions of the Project Documents and agrees to perform, within the
time stipulated, the work, including all of its component parts, and everything
required to be performed, and to provide and furnish and pay for any and all of the
labor, materials, tools, expendable equipment, and all applicable taxes, utility and
transportation services necessary to perform the work and complete in a good
workmanlike manner all of the work required in accordance with laws, codes,
regulations, ordinances and any other legal requirements governing the work, in
connection with the following:

Project: UNIT PRICE BID - ELECTRONIC DOOR ACCESS CONTROL
SYSTEM

Project No.: Bid Number: 25-02

BIDDER ACKNOWLEDGEMENT OF ADDENDA:

Bidder acknowledges that it is Bidder’s responsibility to ascertain whether any Addenda has
been issued and if so, to obtain copies of such Addenda from SUPERINTENDENT as stated
in the Instructions to Bidders. Bidder therefore agrees to be bound by all Addenda that have
been issued for this Bid.

BIDDER ACKNOWLEDGES THE FOLLOWING ADDENDUM(S):
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Number Number Number Number Number Number Number Number

Acknowledge the inclusion of all addenda issued prior to bid in the blanks provided above.
Your failure to do so may render your bid non-responsive.

3.

PRICING — PLEASE ATTACH YOUR FULLY COMPLETED “BID PRICING FORM”
with your bid submission. Failure to fully complete this document may result in your
bid being deemed non-responsive.

It is understood that the SUPERINTENDENT reserves the right to reject any or all
bids or to waive any irregularities or informalities in any bids or in the bidding
process. Bidder agrees that this bid shall remain open and not be withdrawn for the
period specified in the Information for Bidders.

The Bidder declares that he/she has carefully examined the locations of the
proposed Project, that he/she has examined the Bid Documents, including the Plans,
General Conditions, Supplemental Conditions, Addenda, and Specifications, all
others documents and requirements that are attached to and/or contained in the Bid
Documents, all other documents issued to bidders and read the accompanying
instructions to bidders, and hereby proposes and agrees, if this proposal is accepted,
to furnish all materials and do all the work required to complete the said work in
accordance with the Bid Documents, in the time and manner therein prescribed for
the total bid price set forth in this Bid Form.

The required bid security is attached.

The required list(s) of proposed subcontractors is attached hereto, and the
undersigned represents and warrants that such list(s) is complete and in compliance
with the Subletting and Subcontracting Fair Practices Act. Public Contract Code
Sections 4100, et seq.

It is understood and agreed that if written notice of the award of a contract is mailed,
faxed, or delivered to the Bidder, the Bidder will execute and deliver to the
SUPERINTENDENT the Agreement and will also furnish and deliver to the
SUPERINTENDENT the Faithful Performance Bond and a separate Payment Bond
as specified, and certificates and endorsements of insurance, the Workers’
Compensation Certificate, Drug-Free Work Place Certification, the Criminal Records
Check Certification, Contractor’s Certificate Regarding Non-Asbestos Containing
Materials, and the Disabled Veteran Business Enterprises Certification, if applicable,
within five (5) working days of the notice of award of the contract, or as otherwise
requested in writing by the SUPERINTENDENT. Itis understood that should Bidder
fail or refuse to return these documents as required by the SUPERINTENDENT, the
bid security shall be forfeited to the SUPERINTENDENT. The Bidder further agrees
that the work shall be commenced by the Bidder, if awarded the contract, on or
before the fifth (5th) day after receiving the SUPERINTENDENT'S Notice to
Proceed, and shall be completed by the Bidder in the time specified by the
SUPERINTENDENT.

It is understood and agreed that in accordance Senate Bill 854 and the California
Department of Industrial Relations (DIR) requirements, effective April 1, 2015 unless
42




10.

11.

12.

13.

14.

15.

16.

registered with the California Department of Industrial Relations, no contractor or
subcontractor may be awarded a contract for public work on a public works project.
Bidder and its subcontractors should carefully review the DIR website
http://www.dir.ca.gov for all applicable requirements to be eligible to bid on this
Project.

Communications conveying notice of award of the contract, requests for additional
information or other correspondence should be addressed to the Bidder at the
address stated below.

The name(s) of all persons interested in the bid as principals are as follows:

In submitting this bid, the Bidder offers and agrees that if the bid is accepted, it will
assign to SUPERINTENDENT all rights, title and interest in and to all causes of
action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Business & Professions Code Section 16700, et seq.)
arising from purchases of goods, materials, or services by the Bidder for sale to the
SUPERINTENDENT pursuant to the bid. Such assignment shall be made and
become effective at the time the SUPERINTENDENT tenders final payment under
the contract. (Public Contract Code Section 7103.5; Government Code Section
4450, 4451 and 4552).

The undersigned hereby warrants that the Bidder has an appropriate license,
License No. , at the time of the bid award, that such license
entitles Bidder to provide the work that such license will be in full force and effect
throughout the duration of performance of this Project. Bidder shall be
nonresponsive if the Bidder is not licensed as required by the SUPERINTENDENT at
the time of the bid award. Any and all subcontractors to be employed by the
undersigned shall have appropriate licenses at the time of the bid award.

The Bidder hereby certifies that it is, and at all times during the performance of work
hereunder shall be, in full compliance with the provisions of the Immigration Reform
and Control Act of 1986 ("IRCA") in the hiring of its employees, and the Bidder shall
indemnify, hold harmless and defend the SUPERINTENDENT against any and all
actions, proceedings, penalties or claims arising out of the Bidder's failure to comply
strictly with the IRCA.

It is understood and agreed that if requested by the SUPERINTENDENT, the Bidder
shall furnish a notarized financial statement, references, and other information
required by the SUPERINTENDENT sufficiently comprehensive to permit an
appraisal of Bidder's ability to perform the Project.

The required noncollusion declaration is attached as required by Public Contract
Code Section 7106.
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17.

18.

19.

20.

It being impracticable and infeasible to determine the amount of actual damage, itis
agreed that the Contractor will pay the SUPERINTENDENT the sum of FIVE
HUNDRED Dollars ($500.00) per calendar day for each and every day of delay
beyond the Contract Time set forth in the Agreement as liquidated damages and not
as a penalty or forfeiture. In the event Liquidated Damages are not paid, the
Contractor further agrees that the SUPERINTENDENT may deduct such amount
thereof from any money due or that may become due the Contractor under the
Contract. (Government Code Section 53069.85)20PROTEST PROCEDURES. If
there is a bid protest, the grounds shall be submitted as set forth in the Instructions
to Bidders.

The undersigned bidder shall be licensed and shall provide the following California
Contractor’s license information:

License Number:

License Expiration Date:

Name on License:

Class of License:

DIR Registration Number:

Time is of the essence regarding this Contract, therefore, in the event the bidder to
whom the Contract is awarded fails or refuses to post the required bonds and return
executed copies of the Agreement form within five (5) calendar days from the date of
receiving the Notice of Award, the Owner may declare the bidder’s bid deposit or
bond forfeited as damages.

The bidder declares that he/she has carefully examined the location(s) of the
proposed Projects, that he/she has examined the Contract Documents, including
the Plans, General Conditions, Supplemental Conditions, Special Conditions,
Addenda, Specifications, and all other documents contained in the bid documents,
and read the accompanying instructions to bidders, and hereby proposes and
agrees, if this proposal is accepted, to furnish all materials and do all work required to
complete the said work in accordance with the Contract Documents, in the time and
manner therein prescribed for the unit cost and lump sum amounts set forth in this
Bid Form.

| agree to receive service of notices at the e-mail address listed below.

The undersigned hereby declares that all of the representations of this bid are made
under penalty of perjury that the information provided and representations made in
this bid are true and correct under the laws of the State of California.

Individual Name:

Signed by:
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Print Name:
Date:

Business Address:

Telephone:

Email Address:

kkkkkkkkkkkkkkkkkkhkhhkhkhkhkkkkhkkkkhkhkhhhkkhkkkhkkkkhkhkkhhkhkkkkkkhkhkhkhkkkhkkhkkkkhkhkhkkhhkkhkhkkkkkkkkkkkkkkkkk

Partnership Name:
Signed by:

Print Name:
Title:
Date:

Business Address:

Telephone:

Email Address:
Other Partner(s):

hhkkhkkhhhhhhhhhhhhhhhhhdhhdhdhhhhhrhhhdhhdddrrhhhrhhhhhdddddhhhhhdhhhrhhdhhhhhhdhhhhhrdhhhhrhdhhrrrrrdiix

Corporation Name:

(a Corporation')
Business Address:

Telephone:

Email Address:

Signed by: , President, Date:
Print Name: , President
Signed by: , Secretary, Date:
Print Name: , Secretary
[Seal]
Joint Venturer Name:
Signed by: , Joint Venturer
Print Name:
Title:

'A corporation awarded the contract shall furnish evidence of its corporate existence and evidence that the officer signing
the Agreement and bonds is duly authorized to do so.
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Other Parties to

Date:

Business Address:

Joint Venture:

Telephone:

Email Address:

If an individual:

Signed by:

(Name)

Print Name:

Date:

Doing Business as:

Business Address:

Telephone:

Email Address:

If a Partnership:

Signed by:

(Name)
, Partner

Print Name:

Date:

Business Address:

Telephone:

Email Address:

If a Corporation:

(a
Signed By:

Corporation)

Date:

Print Name:

Title:

Date:

Business Address:

Telephone:

Email Address:
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Bidder Name:
Telephone Number:
Email Address:

BID PRICING FORM

BID NUMBER: 25-02 ELECTRONIC DOOR ACCESS CONTROL SYSTEM

All services must be accomplished in a manner abiding with manufacturer standards
requirements, all applicable codes, as well as all conditions and requirements described
within the specifications herein and associated bid documentation. The Contractor shall
provide all labor, equipment, tools, supplies, materials, applicable delivery, mileage, taxes,
insurance and all miscellaneous costs normally required and necessary to complete the
work. The work shall be done in a workmanlike manner by competent, trained and certified
personnel. Any work judged to be unsatisfactory by the Superintendent’s representative will
be re-done at the Contractor’s sole cost and expense. All readers that are mounted to
exterior window frames and exterior/interior walls must be mounted securely and
aesthetically as existing readers. All reader and hardware installation, configuration, and
programming must be performed by the Contractor, subcontractors are not allowed. All
products and installation must be in accordance with the specifications herein.

Contractor shall adhere to prevailing wage rates, and all applicable determinations made by
the Director of Industrial Relations (DIR) pursuant to California Labor Code. Bid prices for
labor may not be lower than the applicable Prevailing Wage for the specified work.

Contractor must enter a price for all items; if no cost, enter zero (0); or the bid submitted may
be declared non-responsive. Low bid may be determined by select line items representing
common Superintendent projects as noted below. Bid shall be awarded to the lowest
responsive, responsible bidder.

PROJECT SCENARIO MATERIAL AND LABOR PRICING

1. Project Scenario 1 - Future system upgrade main boards in all i-Star controller to
latest version.

Manufacturer Qty | Model Cost Per Item Total Cost Description
Software 12
House Est

Detail all labor charges
(technician, engineer,
project management,
regular hourly rates,
overtime, truck/visit
charges, etc.)
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2. Project Scenario 2 - Future badge reader installation.

Manufacturer Qty | Model Cost Per Item | Total Cost Description

Software i-Star Controller Modules
House as needed

Altronix Power Supply and

Batteries as needed

HID 1 40TKS- HID Multi-Class SEOS
TO-
000000 Reader

with Bluetooth
functionalities
Configurations to be
provided upon award

Bosch 1 DS- REX
DS160
GE 1 SR-1078- Recessed Door Contact
M
1 Electronic Lock
Cable/Cat6
Cable/Additional
Hardware

Detail all labor charges
(technician, engineer,
project management,
regular hourly rates,
overtime, truck/visit
charges, etc.)

3. Project Scenario 3 - Future video/audio intercom system installation.

Manufacturer | Qty | Model Cost Per Item | Total Cost Description
Aiphone 1 IXMV7HWIJP 7’ Color Set With Master
Station

And Door Station

Aiphone 1 IX- XDVF4A IP Video Door Station
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4-Call Buttons

Aiphone

IX-DVF

IP Video Door Station

1-Call Button

Aiphone

SBX-IDVFRA

Stainless Steel Surface

Mount Box

Aiphone/Cat6
Cable/Additional
Hardware

Detail all labor charges
(technician, engineer,
project management,
regular hourly rates,
overtime, truck/visit
charges, etc.)

4. Project Scenario 4 - Future wireless lockdown system installation

Manufacturer | Qty | Model Cost Per Total Cost Description
Item
Inovonics 1 IVEN4232MR 32ZN/RECEIVER/11ALRM-
OUTPUT
Inovonics 1 EN5040-T HIGH POWER REPEATER
WITHTRANSFORMER
Inovonics 1 IVEN1233D 2-BTTN PENDANT X-MTTR
BLK MNT
1 OEHBMOMSD3 Momentary Hold-Up
T Button Single Pole, Double

Throw 3 Screw Terminals

Screws/Seal Tight, Back
Boxes, Network Jacks,
Tapes/Additional
Hardware

Detail all labor charges
(technician, engineer,
project management,
regular hourly rates,
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overtime, truck/visit
charges, etc.)

MATERIAL PRICING

Please provide separate pricing for each equipment item provided. Do not include taxes in bid
prices.

The items listed on the price sheet are subject to change based on product availability and
manufacturer upgrades. Equivalent or upgraded models may be substituted, provided they
meet or exceed the original specifications and are approved by SUPERINTENDENT prior to

delivery.
Item # EQUIPMENT DESCRIPTION MODEL | COST PER
NUMBER | ITEM
1 Software House — i-Star Controller Module
2 Software House (Upgrade main boards in existing i-Star
Controllers to latest version)
3 Altronix — Power Supply Battery
4 HID - SIGNO 20,BLK/SLVR,TERM,CRD PFL TO- 20TKS-TO-
STD,BLE:ON,WIEG,32-B 000000
MSB,LED:RED,FLSH:GRN,BZR,SRF:ON,IPM:OFF
,VEL:OFF, TAP
5 HID - SIGNO 40,BLK/SLVR,TERM,CRD PFL TO- 40TKS-TO-
STD,BLE:ON,WIEG,32-B 000000
MSB,LED:RED,FLSH:GRN,BZR,SRF:ON,IPM:OFF ,VEL:OFF, TAP
6 Altronix - TROVE COMPATIBLE BATTERY/WIREENCLOSURE TROVE3 (S/B)
WC
7 Altronix - TROVE3SH3 KIT; EFLOW102NBEFLOW104NB, (2) T3SK75F16
ACMS, VR6,PDSSAND (2) RSB1
8 Altronix - TROVE3 16-DOOR ALTRONIX/SOFTWARE HOUSE T3SK75
ACCESS AND POWER INTEGRATION KIT
9 Bosch- REX DS-150i
10 Bosch REX PirLight Grey DS-160
11 GE-Recessed Door Contact SR-1078-M
12 GRI 15012WGW CONTACT BROWN,WIDE 150-12WGB
13 GRI - 3/4 Recessed Door Contact, Wide Gap, Gray 7784-G
14 GRI - RESISTOR 2 X 1K 1/8 WATTWITH 4 LEAD (2 BLUE, 2 Gl-6644
BLACK)
15 Hager - 4.5 x 4.5 closer hinge oiled bronze HAG 12504.5 X
4.5 US10B
16 Von Duprin — Von Duprin Electrified QEL Conversion Kit
17 Von Duprin - VND 050251 RX/S1 SWITCH KIT VNDO050251
18 12V BATTERIES (12AH, 18AH, 50AH) PWPS121808B
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19 4 Element Composite Cable Plenum Wht Jkt (as needed per
distance)
20 Electrified Cylindrical Rhodes — 626 Finish ND8O
21 Electric Mortise Rhodes — 626 Finish L9080
22 Surface Mount Adams Rite Crash Bar ARM 8801-EL-
3624
23 Electrical Transfer Hinge 626 Finish 4.5 x 4.5 ACS1104
24 Cable/Cat 6 cable/additional hardware
25 Aiphone - IP MASTER STATION SIP IP 7" SCREEN AJ-IXMV7HWIP
26 Aiphone - IP VIDEO DOOR STATION W/ 4 CALL BUTTONS, AJ-IXDVF4A
STAINLESS STEEL
27 Aiphone - IP Video Door Station 1-Call Button IX-DVF
28 Aiphone - Stainless Steel Surface Mount Box SBX-IDVFRA
29 Aiphone/Cat6 Cable/Additional Hardware
30 HID- iClass SEQOS Cards (200 cards) - Superintendent will HID SEQS Cards
provide code card sequence
31 Inovonics - 32ZN/RECEIVER/11ALRM-OUTPUT IV-EN4232MR
32 Inovonics - 2-BTTN PENDANT X-MTTR BLK MNT IV-EN1233D
33 Inovonics - HIGH POWER REPEATER WITH TRANSFORMER EN5040-T

ANNUAL SOFTWARE MAINTENANCE, SUPPORT, REPAIR SERVICE CALL PRICING

Annual Software House Maintenance and Support

MODEL NUMBER

COST PER YEAR

Software House - C-CCURE 900 Series Q Annual Software Support

CC9000-QESA1

Annual HID Mobile Licensing

HID - 1-Year user license, HID ORIGO MOBILE IDENTITIES

Mid-Sub-T100

REPAIR SERVICE CALLS — LABOR RATE SCHEDULE
HOURLY LABOR RATES (PORTAL TO PORTAL)

Detail all charges for service calls (hourly rates, truck/visit
charges, etc.)

STANDARD
HOURLY RATE

*OVERTIME AND
WEEKEND
RATES

HOURLY

*QOvertime is defined as time worked in excess of eight hours during a regular weekday

shift; time worked on Saturday, Sundays, or holidays.
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DESIGNATION OF SUBCONTRACTORS

In compliance with the Subletting and Subcontracting Fair Practices Act (California Public
Contract Code section 4100 et seq.,) and any amendments thereof, each Bidder shall set
forth below: (a) the name, license number, and location of the place of business of each
subcontractor who will perform work or labor or render service to the Contractor, who will
perform work or labor or work or improvement to be performed under this Contract, or a
subcontractor licensed by the State of California who, under subcontract to the Contractor,
specially fabricates and installs a portion of the work or improvements according to detailed
Drawings contained in the Plans and Specifications in an amount in excess of one-half of
one percent of the Contractor’s total bid; and (b) the portion and description of the work
which will be done by each subcontractor under this Act. The Contractor shall list only one
subcontractor for each such portion as is defined by the Contractor in this bid. All
subcontractors shall be properly licensed by the California State Licensing Board.

If a Contractor fails to specify a subcontractor, or if a Contractor specifies more than one
subcontractor for the same portion of work to be performed under the Contract in excess of
one-half of one percent of the Contractor’s total bid, the Contractor shall be deemed to have
agreed that the Contractor is fully qualified to perform that portion, and that the Contractor
alone shall perform that portion.

No Contractor whose bid is accepted shall (a) substitute any subcontractor, (b) permit any
subcontractor to be voluntarily assigned or transferred or allow the relevant portion of the
work to be performed by anyone other than the original subcontractor listed in the original
bid, or (c) sublet or subcontract any portion of the work in excess of one-half of one percent
of the Contractor’s total bid where the original bid did not designate a subcontractor, except
as authorized in the Subletting and Subcontracting Fair Practices Act.

Subletting or subcontracting of any portion of the work in excess of one-half of one percent
of the Contractor’s total bid where no subcontractor was designated in the original bid shall
only be permitted in cases of public emergency or necessity, and then only after a finding,
reduced to writing as a public record, of the authority awarding this Contract setting forth the
facts constituting the emergency or necessity.

All subcontractors (of any tier) performing any portion of the Work must comply with the
Labor Code sections 1725.5 and 1771.1 and must be properly and currently registered with
the California Department of Industrial Relations and qualified to perform public works
pursuant to Labor Code section 1725.5 throughout the duration of the Project.

NOTE: If alternate bids are called for and bidder intends to use different or additional
subcontractors on the alternates, a separate list of subcontractors must be provided for
each such Alternate.
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SUBCONTRACTOR LISTING

Type of trade, Name, License #, &

labor, or service DIR# of Subcontractor
License Expiration
Date (Indicate if a
Disabled Veteran
Business Enterprise)

Complete Address
(Name of City

and

Telephone No.

Dated:

Name of Bidder

By:

(Signature of Bidder)

Print Name:

Address:

Telephone:

Fax:

Email:
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INFORMATION REQUIRED OF BIDDER

The Bidder shall furnish all the following information accurately and completely. Failure to
comply with this requirement may cause rejection of the bid. Additional sheets may be
attached as necessary.

"You" or "your" as used herein refers to the Bidder’s firm and/or any of its owners, officers,
directors, shareholders, parties or principals.

Please be advised that the SUPERINTENDENT may request additional information or an
interview or presentation at any time.

SECTION A — GENERAL INFORMATION

1. Firm name, complete address and contact information:

2. Telephone: Facsimile:

Electronic Mail:

3. Type of Firm: (check one)

Individual Partnership Corporation
Subsidiary Government Entity
4, Firm’s License No. Class:

License Expiration Date

Name of License holder

5. Have you ever been licensed under a different name or different license number?
Yes No If “Yes,” give name and license number.
6. Firm’s Department of Industrial Relations Registration Number:
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10.

11.

12.

13.

14.

15.

Names, titles and telephone numbers of all your officers/principals of the firm:
Name Title Telephone Number

Number of years experience as a contractor in this type of work:
Bidder must have a minimum of ten 10) years’ experience.

Number of years as an authorized installation partner/dealer for Software House
C-Cure 9000 Security System Solution, Bidder must have at least three
(3) prior years status as an authorized installation .partner/dealer.

How many years has your firm been in business under its present business
name? Firm must be in business a minimum of ten (10) years.

Person who inspected work site:

Name and Title:

Date of Inspection:

How many years experience have you had in school construction work?

a) as a general contractor?

b) as a subcontractor?

How many years experience have you had in public construction work?

a) as a general contractor?

b) as a subcontractor?

Have you provided similar services to school Superintendents or public entities?
Yes or No

How Many? Bidder must have completed at least five (5) similar
projects as an authorized installation partner/dealer for the designated Software
House C-Cure 9000 Security System Solution..

Please list the school Superintendents, public or private agencies that your firm has
provided similar services with over 150 doors and multiple locations connecting back
to the server within the last three (3) years. Bidder must provide three (3) current
references within the last three (3) years.
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16.

17.

18.

19.

SECTION B — LEGAL

Have you ever been terminated from a school or any public construction project in
the prior five (5) years? Yes No If the answer is “Yes,” give dates,
names and addresses of school/public agency and details.

Have you ever been barred from bidding on any school or public construction
project? Yes No If the answer is “Yes,” give dates, names and
addresses of school/public agency and details.

Have you ever defaulted on any school or public construction project in the prior five
(5) years that resulted in a claim to a surety? Yes No If the answer is
“Yes,” give dates, names and addresses of school/public agency and details.

Have you been assessed damages (i.e., liquidated damages) for any public or
school construction project in the past five (5) years? Yes No If the
answer is “Yes,” give dates, names, and addresses of public agency and details.
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20.

21.

22.

23.

24.

25.

26.

Have you ever brought any claim(s) against a public agency? Yes No If
the answer is “Yes,” please explain in detail name of public agency, nature of the
claim and outcome.

Have you ever failed to complete a school or public construction project in the last
five (5) years? Yes No If the answer is “Yes,” provide name of public
agency and details.

Have you or any of your principals been in litigation or arbitration or dispute of any
kind on a question or questions relating to similar services during the past five (5)
years? Yes No If the answer is “Yes,” provide name of public agency
and details.

Do you now or have you ever had any direct or indirect business, financial or other
connection with any official or employee of the SUPERINTENDENT?
Yes No If so, please elaborate.

Will your firm comply with all SUPERINTENDENT, local, State and Federal legal
requirements, policies, rules and regulations and laws? Yes No

Please attach a copy of your firm’s most recent financial statement or other financial
instruments that would establish your firm’s ability to complete its obligations under
any agreement resulting from this bid.

SECTION C — ADDITIONAL INFORMATION

Are you currently under contract for another project? Yes No If the
answer is “Yes,” please provide the following information:
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27.

28.

(@) Project Number 1:

Name of Project:

Detailed Description:

Name of Project Owner:

Contract Amount:

Completion Date:

(b) Project Number 2:
Name of Project:

Detailed Description:

Name of Project Owner:

Contract Amount:

Completion Date:

(c) Project Number 3:
Name of Project:

Detailed Description:

Name of Project Owner:

Contract Amount:

Completion Date:

Please provide any other information that may assist the SUPERINTENDENT in
ascertaining your qualifications, capability and customer service under any resultant
agreement.

REFERENCES

List the names, address, telephone number, project description, project timeframe,
project contact person, and contract amount of five (5) customers whom you
provided substantially the same type of work specified herein in Orange County,
California within the past three (3) years. Information obtained through the
references will be evaluated by the SUPERINTENDENT.
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Name :

Address and Telephone:

Contact Person:

Description of Project:

Dates of commencement and completion of Project:

Contract Amount:

Name :

Address and Telephone:

Contact Person:

Description of Project:

Dates of commencement and completion of Project:

Contract Amount:

Name :

Address and Telephone:

Contact Person:

Description of Project:

Dates of commencement and completion of Project:

Contract Amount:

Name :

Address and Telephone:

Contact Person:

Description of Project:

Dates of commencement and completion of Project:

Contract Amount:
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5. Name:

Address and Telephone:

Contact Person:

Description of Project:

Dates of commencement and completion of Project:

Contract Amount:

| certify and declare under penalty of perjury under the laws of the State of California that

the foregoing Information Required of Bidder is true and correct. Executed this day of
, 20 at State of
City, County
Signature
Print Name
Title
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EQUIPMENT/MATERIAL SOURCE INFORMATION

The name of the manufacturer of each piece of equipment that will be installed in this
Project shall be set forth below. Only one manufacturer of each piece of equipment shall be
listed. Bidder agrees that in the event any listed manufacturer is not specifically named in
the Project Documents, it will, prior to award, submit complete information satisfactory to the
Architect that such manufacturer's equipment complies with all requirements of the Project
Documents. If, in the opinion of the Architect, the listed manufacturer's equipment does not
comply with the Project Documents, the bid may be rejected unless, prior to award, the
Bidder agrees in writing to supply approved equipment without a change in the bid price.

Equipment/Material Manufacturer
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NONCOLLUSION DECLARATION TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID
(Public Contract Code section 7106)

The undersigned declares:

| am the of , the party making the
foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to putin
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived,
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding.
The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
bidder. All statements contained in the bid are true. The bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that he or she has full power to execute, and does execute, this
declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing

is true and correct and that this declaration is executed on [date], at
[city], [state].
Signature
Print Name
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WORKERS' COMPENSATION CERTIFICATE

Labor Code Section 3700.

"Every employer except the state shall secure the payment of compensation in one
or more of the following ways:

(a) By being insured against liability to pay compensation in one or more insurers
duly authorized to write compensation insurance in this state.

(b) By securing from the Director of Industrial Relations a certificate of consent to
self-insure either as an individual employer or as one employer in a group of employers,
which may be given upon furnishing proof satisfactory to the Director of Industrial Relations
of ability to self-insure and to pay any compensation that may become due to his or her
employees.

(c) For any county, city, city and county, municipal corporation, public
Superintendent, public agency or any political subdivision of the state, including each
member of a pooling arrangement under a joint exercise of powers agreement (but not the
state itself), by securing from the Director of Industrial Relations a certificate of consent to
self-insure against workers' compensation claims, which certificate may be given upon
furnishing proof satisfactory to the director of ability to administer workers' compensation
claims properly, and to pay workers' compensation claims that may become due to its
employees. On or before March 31, 1979, a political subdivision of the state which, on
December 31, 1978, was uninsured for its liability to pay compensation, shall file a properly
completed and executed application for a certificate of consent to self-insure against
workers' compensation claims. The certificate shall be issued and be subject to the
provisions of Section 3702."

| am aware of the provisions of Labor Code Section 3700 which require every
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and | will comply with such
provisions before commencing the performance of the work of this contract.

Name of the Contractor

By:

Signature

Print Name

Title

Date
(In'accordance with Article 5 [commencing at Section 1860], Chapter 1, Part 7, Division 2 of

the Labor Code, the above certificate must be signed and filed with the awarding body prior
to performing any work under the contract.)

63



PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENT:

WHEREAS, the Orange County Superintendent of Schools of
Orange County, California ("hereinafter referred to as SUPERINTENDENT"), has awarded
to , hereinafter referred to as the

"Contractor/Principal" a contract for the work described as:
Project: Unit Price Bid - Electronic Door Access Control System
Project No.: Bid Number: 25-02

WHEREAS, said Contractor/Principal is required by Division 3, Part IV, Title XV, Chapter 7
(commencing at Section 3247) of the California Civil Code to furnish a bond in connection
with said contract;

NOW, THEREFORE, we, the Contractor/Principal and , as
Surety, a California admitted surety insurer, are held firmly bound unto the
SUPERINTENDENT for One hundred percent (100%) of the total amount payable by the
SUPERINTENDENT under the terms of the contract awarded by the SUPERINTENDENT to
the Contractor/Principal lawful money of the United States of America for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Contractor/Principal, his/her
or its heirs, executors, administrators, successors, or assigns, or a subcontractor, shall fail
to pay any person or persons named in Civil Code Section 3181 or fail to pay for any
materials, or other supplies, used in, upon, for, or about the performance of the work
contracted to be done, or for any work or labor thereon of any kind, or for amounts due
under the Unemployment Insurance Code, with respect to work or labor thereon of any kind,
or shall fail to deduct, withhold, and pay over to the Employment Development Department,
any amounts required to be deducted, withheld, and paid over by Section 13020 of the
Unemployment Insurance Code with respect to work and labor thereon of any kind, then
said Surety will pay for the same, in or to an amount not exceeding the amount hereinabove
set forth, and also will pay in case suit is brought upon this bond, such reasonable attorney's
fees as shall be fixed by the court, awarded and taxed as provided in Division 3, Part IV,
Title XV, Chapter 7 (commencing at Section 3247) of the California Civil Code.

This bond shall inure to the benefit of any of the persons named in Section 3181 of the
California Civil Code, so as to give a right of action to such person or their assigns in any
suit brought upon this bond.

It is further stipulated and agreed that the Surety of this bond shall not be exonerated or

released from the obligation of the bond by any change, extension of time for performance,

addition, alteration or modification in, to, or of any contract, plans, specifications, or

agreement pertaining or relating to any scheme or work of improvement hereinabove

described or pertaining or relating to the furnishing of labor, materials, or equipment

therefore, nor by any change or modification of any terms of payment or extension of the
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time for any payment pertaining or relating to any scheme or work of improvement
hereinabove described, nor by any rescission or attempted rescission of the contract,
agreement or bond, nor by any conditions precedent or subsequent in the bond attempting
to limit the right of recovery of claimants otherwise entitled to recover under any such
contract or agreement or under the bond, nor by any fraud practiced by any person other
than the claimant seeking to recover on the bond and that this bond be construed most
strongly against the Surety and in favor of all persons for whose benefit such bond is given,
and under no circumstances shall Surety be released from liability to those for whose
benefit such bond has been given, by reason of any breach of contract between the
SUPERINTENDENT and original contractor or on the part of any obligee named in such
bond, but the sole conditions of recovery shall be that claimant is a person described in
Section 3110 and 3112 of the California Civil Code, and has not been paid the full amount
of his/her or its claim and that Surety does hereby waive notice of any such change,
extension of time, addition, alteration or modification herein mentioned.

Any claims under this bond may be addressed to:

(Name and address of Surety)

(Name and address of agent
or

representative in California,
if different from above)

(Telephone and facsimile
number of Surety or agent or
representative

in California)
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IN WITNESS HEREOF, we have hereto set our hands and seals on this day of
, 20

CORPORATE SEAL, IF

APPLICABLE, AND NOTARIAL Contractor/Principal
ACKNOWLEDGEMENT OF
CONTRACTOR By:

Signature

Print Name and Title

SEAL AND NOTARIAL

ACKNOWLEDGEMENT OF
SURETY
Surety
By:
Signature
(Mailing Address, Telephone and Print Name and Title

Facsimile No. of Surety)

(Attach Attorney-in-Fact Certificate and
Required Acknowledgement)
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FAITHFUL PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENT:

WHEREAS, the Orange County Superintendent of Schools, of Orange County, California
(hereinafter referred to as  "SUPERINTENDENT"), awarded to _
(hereinafter referred to as the "Contractor/Principal")
the contract for the work described as:

Project: Unit Price Bid - Electronic Door Access Control System

Project No.: Bid Number: 25-02

WHEREAS, said Contractor/Principal is required under the terms of said contract to furnish
a bond for the faithful performance of said contract which contract is incorporated herein by
reference;

NOW, THEREFORE, we the undersigned Contractor, as Principal, and Surety, a California
admitted surety insurer are held and firmly bound to the SUPERINTENDENT for One
hundred percent (100%) of the total amount payable by the SUPERINTENDENT under
the terms of the contract awarded by the SUPERINTENDENT to the Contractor/Principal,
lawful money of the United States of America, for payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bonded
Contractor/Principal, its heirs, executors, administrators, successors, or assigns, shallin all
things stand to and abide by and well and truly keep and perform all the undertakings,
terms, covenants, conditions, and agreements in the said contract which is attached hereto
and incorporated herein by reference and any alteration and/or amendments thereof, made
as therein provided, including, but not limited to, the provisions regarding contract duration
and liquidated damages, all within the time and in the manner therein designated in all
respects according to their true intent and meaning, then this obligation shall become null
and void; otherwise, it shall be and remain in full force and effect.

As a condition precedent to the satisfactory completion of the contract, the above obligation
shall hold good for a period of one (1) year after the acceptance of the work by
SUPERINTENDENT, during which time if Contractor/Principal shall fail to make full,
complete, and satisfactory repair and replacements and totally protect the
SUPERINTENDENT from loss or damage made evident during the period of one (1) year
from the date of completion of the work, and resulting from or caused by defective materials
or faulty workmanship, the above obligation in penal sum thereof shall remain in full force
and effect. The obligation of Surety hereunder shall continue so long as any obligation of
Contractor remains.

Whenever Contractor/Principal shall be, and is declared by the SUPERINTENDENT to be,
in default under the contract, the SUPERINTENDENT having performed the
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SUPERINTENDENT'S obligations thereunder, the Surety shall promptly remedy the default,
or shall promptly:

1. Complete the contract in accordance with its terms and conditions; or

2. Obtain a bid or bids for completing the contract in accordance with its
terms and conditions, and upon determination by Surety of the lowest
responsive and responsible bidder, arrange for a contract between
such bidder and the SUPERINTENDENT, and make available as work
progresses sufficient funds to pay the cost of completion less the
balance of the contract price, but not exceeding, including other costs
and damages for which Surety may be liable hereunder, the amount
set forth above The term "balance of the contract price" as used in
this paragraph shall mean the total amount payable to
Contractor/Principal by the SUPERINTENDENT under the contract
and any modifications thereto, less the amount previously properly
paid by the SUPERINTENDENT to the Contractor/Principal.

Surety expressly agrees that the SUPERINTENDENT may reject any contractor or
subcontractor which may be proposed by Surety in fulfillment of its obligations in the event
of default by the Principal. Surety shall not utilize Contractor/Principal in completing the
contract nor shall Surety accept a bid from Contractor/Principal for completion of the work if
the SUPERINTENDENT, when declaring the Contractor/Principal in default, notifies Surety
of the SUPERINTENDENT'S objection to Contractor's/Principal's further participation in the
completion of the work.

No right of action shall accrue on this bond to or for the use of any person or corporation
other than the SUPERINTENDENT named herein or the successors or assigns of the
SUPERINTENDENT. Any suit under this bond must be instituted within the applicable
statute of limitations period.

FURTHER, the said Surety, for value received, hereby stipulates and agrees that no
change, extension of time, alteration or modification of the Project documents, or of the
work to be performed thereunder, shall in any way affect its obligations on this bond; and it
does hereby waive notice of any change, extension of time, alteration or modification of the
Project documents or of work to be performed thereunder.

Contractor/Principal and Surety agree that if the SUPERINTENDENT is required to engage
the services of an attorney in connection with the enforcement of this bond, each shall pay
SUPERINTENDENT's reasonable attorney's fees and costs incurred, with or without suit, in
addition to the above amount.

68



IN WITNESS WHEREOF, we have hereunto set our hands and seals this

20 .

CORPORATE SEAL, IF
APPLICABLE, AND NOTARIAL
ACKNOWLEDGEMENT OF
CONTRACTOR

SEAL AND NOTARIAL
ACKNOWLEDGEMENT OF
SURETY

day of

Contractor/Principal

By:

Signature

Print Name and Title

(Mailing Address, Telephone
No. and Facsimile No. of Surety)

Surety

By:

Signature

Print Name and Title

(Attach Attorney-in-Fact Certificate
and Required Acknowledgement)
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SAMPLE AGREEMENT

THIS AGREEMENT, entered into this___ day of , 20___in the County of
Orange of the State of California, by and between the Orange County Superintendent of
Schools, 200 Kalmus Drive, Costa Mesa, California 92626, hereinafter called the
“‘SUPERINTENDENT”, and , hereinafter called the “Contractor”,

WITNESSETH that the SUPERINTENDENT and the Contractor for the
consideration stated herein agree as follows:

ARTICLE 10 - CONTRACT COMPONENTS: The work to be performed by the
Contractor shall conform to Bid Number: 25-02 Unit Price Bid - Electronic Door Access
Control System Project contract and project documents such as, but not limited to, the
requirements of Division 0, Division 1, Notice Calling For Bids, Instruction to Bidders, Bid
Form, Bid Security, Designation of Subcontractors, Information Required of Bidder,
Noncollusion Declaration, Workers' Compensation Certificate, Faithful Performance Bond,
Payment Bond, Escrow Agreement, if applicable, Drug-Free Workplace Certification,
Criminal Records Check Certification, Change Orders, Shop Drawing Transmittals,
Insurance Certificates and Endorsements, Guarantees, Contractor’s Certificate Regarding
Non-Asbestos Containing Materials, Disabled Veteran Business Enterprises Certification, if
applicable, General Conditions, Supplemental Conditions, if any, Special Conditions, if any,
Drawings, Technical Specifications, this Agreement, and all modifications, addenda, sheets
and amendments thereto contained within the Project Documents and other related
documents and shall include the furnishing of all layout, supervision, labor, services,
materials, installation, cartage, craning, hoisting, supplies, insurance, equipment,
scaffolding, tools, and other facilities of every kind and description required for the prompt
and efficient execution of the Work described herein and to perform work necessary or
incidental to complete the Bid Number: 25-02 Unit Price Bid - Electronic Door Access
Control System Project in strict accordance with the Project Documents, by this reference
incorporated herein.

ARTICLE 11 - SCOPE OF WORK: The Contractor shall perform within the time set
for in this Agreement, provide all labor, materials, equipment, tools, and utility and
transportation services, and perform and complete all work required in connection with this
Bid Number: 25-02 Unit Price Bid - Electronic Door Access Control System Project Bid
Documents. The Contractor shall be liable to the SUPERINTENDENT for any damages
arising as a result of a failure to comply with that obligation, and the Contractor shall not be
excused with respect to any failure to so comply by an act or omission of the Architect,
Engineer, or representative of any of them, unless such act or omission actually prevents
the Contractor from fully complying with the Project Documents and the Contractor protests,
in accordance with the Project Documents, that the act or omission is preventing the
Contractor from fully complying with the Contract Documents. Such protest shall not be
effective unless reduced to writing and filed with the SUPERINTENDENT office within seven
(7) calendar days of the date of occurrence of such act or omission preventing the
Contractor from fully complying with the Project Documents.
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ARTICLE 3- COMMENCEMENT OF WORK: The Contractor will commence
providing services under this Agreement on or before the fifth (5") calendar day after
receiving the SUPERINTENDENT’s Notice to Proceed for each individual project.

ARTICLE 4 - TIME OF COMPLETION: The SUPERINTENDENT may give notice to
proceed within fifteen (15) days of the award of the bid by the SUPERINTENDENT. Once
the Contractor has received a notice to proceed for an individual project, the Contractor
shall reach Substantial Completion of the Work within timeframe identified in the Notice to
Proceed.. Itis expressly understood that time is of the essence.

Contractor has thoroughly studied the Project and has satisfied itself that the time
period for this Project was adequate for the timely and proper completion of the Project
within each milestone and within the Contract time. Further, Contractor has included in the
analysis of the time required for this Project.

In the event that the SUPERINTENDENT desires to postpone giving the notice to
proceed beyond this fifteen (15) day period, it is expressly understood that with reasonable
notice to the Contractor, giving the notice to proceed may be postponed by the
SUPERINTENDENT. It is further expressly understood by the Contractor, that the
Contractor shall not be entitled to any claim of additional compensation as a result of the
SUPERINTENDENT's postponement of giving the notice to proceed.

If the Contractor believes that a postponement will cause hardship to it, the
Contractor may terminate the Contract with written notice to the SUPERINTENDENT within
ten (10) days after receipt by the Contractor of the SUPERINTENDENT’s notice of
postponement. It is further understood by the Contractor that in the event that the
Contractor terminates the Contract as a result of postponement by the
SUPERINTENDENT, the SUPERINTENDENT shall only be obligated to pay the Contractor
for the work performed by the Contractor at the time of notification of postponement.
Should the Contractor terminate the Contract as a result of a notice of postponement, the
SUPERINTENDENT shall have the authority to award the Contract to the next lowest
responsible bidder.

ARTICLE 5- CONTRACT PRICE: The SUPERINTENDENT shall pay to the Contractor
as full consideration for the faithful performance of the Contract, subject to any additions or
deductions as provided in the Contract Documents, the sum of
DOLLARS ($ ),
said sum being the total amount stipulated in the Bid Contractor submitted. Payment shall
be made as set forth in the General Conditions. Should any Change Order result in an
increase in the Contract Price, the cost of such Change Order shall be agreed to in
advance by the Contractor and the SUPERINTENDENT, subject to the monetary
limitations set forth in Public Contract Code section 20118.4. In the event that the
Contractor proceeds with a Change in work without an agreement between the
SUPERINTENDENT and Contractor regarding the cost of a Change Order, the Contractor
waives any Claim of additional compensation for such additional work.

ARTICLE 6 - LIQUIDATED DAMAGES: Time is of the Essence. It being impracticable
and infeasible to determine the amount of actual damage, it is agreed that the Contractor
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will pay the Superintendent the sum of Five Hundred Dollars ($500.00) per calendar day for
each and every day of delay beyond the Contract Time set forth in Article 2 of this
Agreement as liquidated damages and not as a penalty or forfeiture. In the event
Liguidated Damages are not paid, the Contractor further agrees that the
SUPERINTENDENT may deduct such amount thereof from any money due or that may
become due the Contractor under the Contrac.t ( Government Code Section 53069.85),

ARTICLE 7 - HOLD HARMLESS: Contractor shall defend, indemnify and hold
harmless SUPERINTENDENT, the Orange County Board of Education, and its officers,
employees, and agents from all liabilities, claims, actions, liens, judgments, demands,
damages, losses, costs or expenses of any kind arising from death, personal injury,
property damage or other cause based or asserted upon any act, omission, or breach
connected with or arising from the progress of Work or performance of service under this
Agreement or the Project Documents. As part of this indemnity, Contractor shall protect
and defend, at its own expense, SUPERINTENDENT and its officers, employees, and
agents from any legal action including attorney’s fees or other proceeding based upon such
act, omission, breach or as otherwise required by this Article. Furthermore, Contractor
agrees to and does hereby defend, indemnify and hold harmless SUPERINTENDENT, the
Orange County Board of Education and its officers, employees, and agents from every
claim or demand made, and every liability, loss, damage, expense or attorney’s fees of any
nature whatsoever, which may be incurred by reason of:

(a) Liability for (1) death or bodily injury to persons; (2) damage or injury to, loss
(including theft), or loss of use of, any property; (3) any failure or alleged failure to comply
with any provision of law or the Project Documents; or (4) any other loss, damage or
expense, sustained by any person, firm or corporation or in connection with the Work
called for in this Agreement or the Project Documents, except for liability resulting from the
sole or active negligence, or the willful misconduct of the SUPERINTENDENT.

(b)  Any bodily injury to or death of persons or damage to property caused by any
act, omission or breach of Contractor or any person, firm or corporation employed by
Contractor, either directly or by independent contract, including all damages or injury to or
death of persons, loss (including theft) or loss of use of any property, sustained by any
person, firm or corporation, including the SUPERINTENDENT, arising out of or in any way
connected with Work covered by this Agreement or the Project Documents, whether said
injury or damage occurs either on or off SUPERINTENDENT property, but not for any loss,
injury, death or damages caused by the sole or active negligence or willful misconduct of
the SUPERINTENDENT.

(c)  Any dispute between Contractor and Contractor’s subcontractors/supplies/
Sureties, including, but not limited to, any failure or alleged failure of the Contractor (or any
person hired or employed directly or indirectly by the Contractor) to pay any Subcontractor
or Materialman of any tier or any other person employed in connection with the Work
and/or filing of any stop notice or mechanic’s lien claims.

Contractor, at its own expense, cost, and risk, shall defend any and all claims,
actions, suits, or other proceedings that may be brought or instituted against the
SUPERINTENDENT, the Orange its officers, agents or employees, on account of or
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founded upon any cause, damage, or injury identified herein Article 5 and shall pay or
satisfy any judgment that may be rendered against the SUPERINTENDENT, its officers,
agents or employees in any action, suit or other proceedings as a result thereof.

The Contractor’'s and Subcontractors’ obligation to defend, indemnify and hold
harmless the SUPERINTENDENT, the Orange County Board of Education and its officers,
employees, and agents hereunder shall include, without limitation, any and all claims,
damages, and costs for the following: (1) any damages or injury to or death of any person,
and damage or injury to, loss (including theft), or loss of use of, any property; (2) breach of
any warranty, express or implied; (3) failure of the Contractor or Subcontractors to comply
with any applicable governmental law, rule, regulation, or other requirement; (4) products
installed in or used in connection with the Work; and (5) any claims of violation of the
Americans with Disabilities Act (“ADA”).

ARTICLE 8 - INSURANCE: Contractor shall take out, prior to commencing the work,
and maintain, during the life of this Agreement, and shall require all subcontractors, if any,
whether primary or secondary, to take out and maintain the insurance coverages set forth
below and in Articles 16, 17, 18 and 19 of the General Conditions. Contractor agrees to
provide all evidences of coverage required by SUPERINTENDENT including certificates of
insurance and endorsements including a statement that the SUPERINTENDENT is an
additional insured under the policy described and that such insurance policy shall be
primary to any insurance or self-insurance maintained by the SUPERINTENDENT.

Public Liability Insurance for personal

And bodily injuries including accidental

death, to any one person in an amount

not less than $2,000,000.00 per occurrence

and

Subject to the same limit for each person

on account of one accident, in an amount

not less than $1,000,000.00 per occurrence

Property Damage Insurance

in an amount not less than $2,000,000.00 per occurrence
Automobile Liability Insurance which shall $1,000,000.00 per occurrence
include owned, non-owned and hired

vehicles

Workers’ Compensation Insurance In accordance with the provision of

Labor Code Section 3700
Course of Construction
Insurance without exclusion
or limitation in an amount
not less than $2,000,000.00 per occurrence
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Insurance Covering Special Hazards: The following special hazards shall be
covered by rider or riders to above-mentioned public liability insurance or property
damage insurance policy or policies of insurance, or by special policies of
insurance in amounts as follows:

ARTICILE 9 — TERMINATION FOR CAUSE OR NONAPPROPRIATION: In the
event Contractor defaults in the performance of the Agreement as set forth in General
Conditions Article 13(a) or if there is a nonappropriation of funds or insufficient funds as set
forth in General Conditions Article 13(d), then this Agreement shall terminate or be
suspended as set forth in General Conditions Article 13.

Termination for Convenience. SUPERINTENDENT has discretion to terminate this
Agreement at any time and require Contractor to cease all work on the Project by providing
Contractor written notice of termination specifying the desired date of termination. Upon
receipt of written notice from SUPERINTENDENT of such termination for
SUPERINTENDENT’s convenience, Contractor shall:

(i) Cease operations as directed by SUPERINTENDENT in the
notice;

(i) Take any actions necessary, or that SUPERINTENDENT may
direct, for the protection and preservation of the work; and

(i)  Notterminate any insurance provisions required by the Project
Documents.

In case of such termination for SUPERINTENDENT’s convenience, Contractor shall be
entitled to receive payment from SUPERINTENDENT for work satisfactorily executed and
for proven loss with respect to materials, equipment, and tools, including overhead and
profit for that portion of the work completed. In the case of Termination for Convenience,
SUPERINTENDENT shall have the right to accept assignment of subcontractors. The
foregoing provisions are in addition to and not in limitation of any other rights or remedies
available to the SUPERINTENDENT.

ARTICLE 10 - PREVAILING WAGES: Wage rates for this Project shall be in
accordance with the general prevailing rate of holiday and overtime work in the locality in
which the work is to be performed for each craft, classification, or type of work needed to
execute the Contract as determined by the Director of the Department of Industrial
Relations. Copies of schedules of rates so determined by the Director of the Department of
Industrial Relations are on file at the administrative office of the SUPERINTENDENT and
are also available from the Director of the Department of Industrial Relations. Monitoring
and enforcement of the prevailing wage laws and related requirements will be performed by
the Labor Commissioner/ Department of Labor Standards Enforcement (DLSE).
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The following are hereby referenced and made a part of this Agreement and Contractor
stipulates to the provisions contained therein.

1. Chapter 1 of Part 7 of Division 2 of the Labor Code (Section 1720 et seq.)

2. California Code of Regulations, Title 8, Chapter 8, Subchapters 3 through 6
(Section 16000 et seq.)

ARTICLE 11 - RECORD AUDIT: In accordance with Government Code section
8546.7(and Davis Bacon, if applicable) and Article 13.11 of the General Conditions, records
of both the SUPERINTENDENT and the Contractor shall be subject to examination and
audit for a period of five (5) years after a Final Retention Payment or the Recording of a
Notice of Completion, whichever occurs first.

ARTICLE 12 - CONTRACTOR’S LICENSE: The Contractor must possess
throughout the Project a Class C7 or C-10 Contractor’s License, issued by the State of
California, which must be current and in good standing.

ARTICLE 13 - SUBSTITUTION OF SECURITIES: Public Contract Code Section
22300 permits the substitution of securities for any retention monies withheld by the
SUPERINTENDENT to ensure performance under this Agreement. At the request and
expense of the Contractor, securities equivalent to the monies withheld shall be deposited
with the SUPERINTENDENT, or with a state or federally chartered bank in California as the
escrow agent, who shall then pay such monies to the Contractor. The SUPERINTENDENT
retains the sole discretion to approve the bank selected by the Contractor to serve as
escrow agent. Upon satisfactory completion of the Agreement, the securities shall be
returned to the Contractor. Securities eligible for investment shall include those listed in
Government Code Section 16430 or bank or savings and loan certificates of deposit. The
Contractor shall be the beneficial Superintendent of any securities substituted for monies
withheld and shall receive any interest thereon.

ARTICLE 14 - PROVISIONS REQUIRED BY LAW: Each and every provision of law
and clause required to be inserted in this Agreement shall be deemed to be inserted herein,
and this Agreement shall be read and enforced as though it were included herein, and if
through mistake or otherwise any such provision is not inserted or is not inserted correctly,
then upon application of either party the Contract shall forthwith be physically amended to
make such insertion or correction.

ARTICLE 15 - RECORD AUDIT: In accordance with Government Code section
8546.7(and Davis Bacon, if applicable) and Article 13.11 of the General Conditions, records
of both the SUPERINTENDENT and the Contractor shall be subject to examination and
audit for a period of five (5) years after a Final Retention Payment or the Recording of a
Notice of Completion, whichever occurs first.

ARTICLE 16 - CONTRACTOR’S LICENSE: The Contractor must possess
throughout the Project a Class C7 or C10 Contractor’s License, issued by the State of
California, which must be current and in good standing.
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ARTICLE 17 — CORPORATION: If Contractor is a corporation, the undersigned
hereby represents and warrants that the corporation is duly incorporated and in good
standing in the State of , and that , whose title
is , is authorized to act for and bind the corporation.

ARTICLE 18 — ENTIRE AGREEMENT/AMENDMENT: This Agreement constitutes
the entire agreement of the parties. No other agreements, oral or written, pertaining to the
work to be performed, exists between the parties. This Agreement can be modified only by
an amendment in writing, signed by both parties. This Agreement shall be governed by the
laws of the State of California.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed.

[SIGNATURES ON THE FOLLOWING PAGE]
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IN WITNESS WHEREOF, this Agreement has been duly executed by the above
named parties, on the day and year first above written.

ORANGE COUNTY CONTRACTOR:
SUPERINTENDENT OF SCHOOLS

By: Patricia McCaughey

Typed or Printed Name

Title: Executive Director, Business

Operations Title

Signature
Dated:

Type or Printed Name

Title (Authorized Officers or Agents)

Signature

(CORPORATE SEAL)
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ESCROW AGREEMENT FOR
SECURITY DEPOSITS IN LIEU OF RETENTION

This Escrow Agreement is made and entered into, as of ,20___, byand
between , whose address is
, hereinafter called "SUPERINTENDENT;"
, whose address is

, hereinafter called

"Contractor;" and, , Whose address is
, hereinafter called

"Escrow Agent."

For the consideration hereinafter set forth, the SUPERINTENDENT, Contractor, and Escrow
Agent agree as follows:

(1)  Pursuant to Section 22300 of the Public Contract Code of the State of California,
Contractor has the option to deposit securities with Escrow Agent as a substitute for
retention earnings required to be withheld by SUPERINTENDENT pursuant to the
Agreement entered into between the SUPERINTENDENT and Contractor for

in the amount of ,

(Name of Project)

dated (hereinafter referred to as the "Agreement").
Alternatively, on written request of the Contractor, the SUPERINTENDENT shall make
payments of the retention earnings directly to the Escrow Agent. When the Contractor
deposits the securities as a substitute for retention earnings, the Escrow Agent shall
notify the SUPERINTENDENT within ten (10) days of the deposit. The market value of
the securities at the time of the substitution shall be at least equal to the cash amount
then required to be withheld as retention under the terms of the Agreement between
the SUPERINTENDENT and Contractor. Securities shall be held in the name of
SUPERINTENDENT, and shall designate the Contractor as the beneficial owner.

(2) The SUPERINTENDENT shall make progress payments to the Contractor for those
funds which otherwise would be withheld from progress payments, provided that the
Escrow Agent holds securities in the form and amount specified above.

(3) When the SUPERINTENDENT makes payment of retentions earned directly to the
Escrow Agent, the Escrow Agent shall hold them for the benefit of the Contractor until
the time the escrow created under this Escrow Agreement is terminated. The
Contractor may direct the investment of the payments into securities. All terms and
conditions of this Escrow Agreement and the rights and responsibilities of the parties
shall be equally applicable and binding when the SUPERINTENDENT pays the
Escrow Agent directly.

(4)  Contractor shall be responsible for paying all fees for the expenses incurred by Escrow
Agent in administering the Escrow Account and all expenses of the
SUPERINTENDENT. These expenses and payment terms shall be determined by the
SUPERINTENDENT, Contractor and Escrow Agent.

(5) The interest earned on the securities or the money market accounts held in escrow
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(7)

(8)

and all interest earned on that interest shall be for the sole account of Contractor and
shall be subject to withdrawal by Contractor at any time and from time to time without
notice to the SUPERINTENDENT.

Contractor shall have the right to withdraw all or any part of the principal in the Escrow
Account only by written notice to Escrow Agent accompanied by written authorization
from the SUPERINTENDENT to the Escrow Agent that SUPERINTENDENT consents
to the withdrawal of the amount sought to be withdrawn by Contractor.

The SUPERINTENDENT shall have a right to draw upon the securities in the event of
default by the Contractor. Upon seven (7) days' written notice to the Escrow Agent
from the SUPERINTENDENT of the default, the Escrow Agent shall immediately
convert the securities to cash and shall distribute the cash as instructed by the
SUPERINTENDENT.

Upon receipt of written notification from the SUPERINTENDENT certifying that the
Agreement is final and complete, and that the Contractor has complied with all
requirements and procedures applicable to the Agreement, Escrow Agent shall release
to Contractor all securities and interest on deposit less escrow fees and charges of the
Escrow Account. The escrow shall be closed immediately upon disbursement of all
monies and securities on deposit and payments of fees and charges.

Escrow Agent shall rely on the written notifications from the SUPERINTENDENT and
the Contractor pursuant to Sections (5) to (8), inclusive, of this Escrow Agreement and
the SUPERINTENDENT and Contractor shall hold Escrow Agent harmless from
Escrow Agent's release and disbursement of the securities and interest as set forth
above.

The names of the persons who are authorized to give written notice or to receive
written notice on behalf of the SUPERINTENDENT and on behalf of Contractor in
connection with the foregoing, and exemplars of their respective signatures are as
follows:

On behalf of SUPERINTENDENT: On behalf of Contractor:
Title Title

Name Name

Signature Signature

Address Address

On behalf of Escrow Agent:
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Title

Name

Signature

Address

At the time the Escrow Account is opened, the SUPERINTENDENT and Contractor shall
deliver to the Escrow Agent a fully executed counterpart of this Escrow Agreement.

IN WITNESS WHEREOF, the parties have executed this Escrow Agreement by their proper
officers on the date first set forth above.

SUPERINTENDENT Contractor
Title Title
Name Name
Signature Signature
Escrow Agent
Title
Name
Signature
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GUARANTEE

Guarantee for . We hereby guarantee that the

which we have installed in

, has been done in

accordance with the Project documents, including without limitation, the plans, drawings and

specifications and that the work as installed will fulfill the requirements included in the

Project Documents. The undersigned and its surety agrees to repair or replace any or all of

such work, together with any other adjacent work which may be displaced in connection with

such repair or replacement, that may prove to be defective in workmanship or material

within a period of ____ (___ ) years from the date of the Notice of Completion of the Project
ordinary wear and tear and unusual abuse or neglect excepted.

In the event of the undersigned's or its surety fails to comply with the above-mentioned
conditions within a reasonable period of time, as determined by the SUPERINTENDENT,
but not later than ten (10) calendar days after being notified in writing by the
SUPERINTENDENT or within forty-eight (48) hours in the case of an emergency or urgent
matter, the undersigned authorizes the SUPERINTENDENT to proceed to have said defects
repaired or replaced and made good at the expense of the undersigned, who will pay the
costs and charges therefore upon demand. The undersigned and its surety shall be jointly
and severally liable for any costs arising from the SUPERINTENDENT’s enforcement of this
Guarantee.
Countersigned

(Legal Name) (Legal Name)

By: By:

(Signature of Subcontract or Contractor) (Signature of General Contractor if for
Subcontractor)

Representatives to be contacted for service:

Name:

Address:

Phone Number:

Contractor shall provide copy of this Guarantee to Contractor’s surety.
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SHOP DRAWING TRANSMITTAL

The procedure governing shop drawing submittals is contained in the General Conditions.
In addition, all Supplemental Conditions, Special Conditions and Specifications, if any,
must be followed by the CONTRACTOR.

Failure to comply with all requirements will constitute grounds for return of the shop drawing
for proper resubmitted. CONTRACTOR shall sequentially number each submittal.

Date: Submittal No.:

From: To:

Project Name:

This is a(n): Original
Submittal
2nd Submittal
[ 1 Submittal

Subject of Submittal: Equipment Specification
Designation: Section(s):

Complete either (a) or (b) Check One:

() We have verified that the material or equipment
contained in this submittal meets all the
requirements specified or shown (no exceptions).

(b) We have verified that the material or equipment
contained in this submittal meets all the
requirements specified or shown, except for the
following deviations (List deviations on attached
sheet).

(continued on next page)
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The CONTRACTOR has reviewed and approved not only the field dimensions but the
construction criteria and has also made written notation regarding any information in the
shop drawings that does not conform to the Project Documents. This shop drawing has
been coordinated with all other shop drawings received to date by CONTRACTOR and this
duty of coordination has not been delegated to subcontractors, material suppliers, the
ARCHITECT, or the engineers on this Project.

Signature of Contractor or Supplier
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DRUG-FREE WORKPLACE CERTIFICATION

This Drug-Free Workplace Certification is required pursuant to Government Code Sections
8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-Free Workplace Act of 1990
requires that every person or organization awarded a contract for the procurement of any
property or services from any State agency must certify that it will provide a drug-free
workplace by doing certain specified acts. In addition, the Act provides that each contract
awarded by a State agency may be subject to suspension of payments or termination of the
contract and the contractor may be subject to debarment from future contracting, if the state
agency determines that specified acts have occurred.

Pursuant to Government Code Section 8355, every person or organization awarded a
contract from a State agency shall certify that it will provide a drug-free workplace by doing
all of the following:

a) publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance is prohibited in the
person's or organization's workplace and specifying actions which will be taken against
employees for violations of the prohibition;

b) establishing a drug-free awareness program to inform employees about all of
the following:

1) the dangers of drug abuse in the workplace;

2) the person's or organization's policy of maintaining a drug-free
workplace;

3) the availabilty of drug counseling, rehabilitation and
employee-assistance programs;

4) the penalties that may be imposed upon employees for drug abuse
violations;

c) requiring that each employee engaged in the performance of the contract be
given a copy of the statement required by subdivision (a) and that, as a condition of
employment on the contract, the employee agrees to abide by the terms of the statement.

l, the undersigned, agree to fulfill the terms and requirements of Government Code Section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c) requiring that each employee engaged in the performance of the contract
be given a copy of the statement required by Section 8355(a) and requiring that the
employee agree to abide by the terms of that statement.

| also understand that if the SUPERINTENDENT determines that | have either (a) made a

false certification herein, or (b) violated this certification by failing to carry out the
requirements of Section 8355, that the contract awarded herein is subject to suspension of
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payments, termination, or both. | further understand that, should | violate the terms of the
Drug-Free

Workplace Act of 1990, | may be subject to debarment in accordance with the
requirements of Section 8350 et seq.

| acknowledge that | am aware of the provisions of Government Code Section 8350 et seq.
and hereby certify that | will adhere to the requirements of the Drug-Free Workplace Act of
1990.

NAME OF CONTRACTOR

Signature

Print Name

Title
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CHANGE ORDER NO.

(Additive)

PROJECT:

TO:

You are hereby directed to provide the extra work necessary to comply with this Change
Order.

DESCRIPTION OF CHANGE:

COST (This cost shall not be exceeded.):

Original contract price: $
Change Order amount:  $
New contract price: $

TIME FOR COMPLETION:

Original completion date:

Time for completion of
Change Order:

New completion date:

Contractor agrees to perform the above-described work in accordance with the above
terms and in compliance with applicable sections of the Project Documents. The amount
of the charges under this Change Order is limited to the charges allowed under Article 59
of the General Conditions. The adjustment in the contract sum, if any, and the adjustment
in the contract time, if any, set out in this Change Order shall constitute the entire
compensation and/or adjustment in the contract time due Contractor arising out of the
change in the work covered by this Change Order, unless otherwise provided in this
Change Order.

No additions or deletions to this Change Order shall be allowed, except with written
permission of SUPERINTENDENT. Contractor accepts the terms and conditions stated
above as full and final settlement of any and all claims arising from this Change Order.

(continued on next page)
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This Change Order is hereby agreed to, accepted and approved.

CONTRACTOR SUPERINTENDENT
By: By:

Signature Signature
Print Name Print Name
Title Title
Date Date
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CHANGE ORDER NO.

(Deductive)

PROJECT:

TO:

You are hereby directed to comply with this Change Order.

DESCRIPTION OF CHANGE:

COST (This cost shall be deleted.):

Original contract price: $
Change Order amount:  $
New contract price: $

TIME FOR COMPLETION:

Original completion date:

Time for completion of
Change Order:

New completion date:

Contractor agrees to deduct the above-described work in accordance with the above terms
and in compliance with applicable sections of the Project Documents. Contractor agrees to
the adjustment in the contract sum, if any, and the adjustment in the contract time, if any,
set out in this Change Order.

No additions or deletions to this Change Order shall be allowed, except with written
permission of SUPERINTENDENT. Contractor accepts the terms and conditions stated
above as full and final settlement of any and all claims arising from this Change Order.

(continued on next page)
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This Change Order is hereby agreed to, accepted and approved.

CONTRACTOR SUPERINTENDENT
By: By:

Signature Signature
Print Name Print Name
Title Title
Date Date
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CRIMINAL RECORDS CHECK OVERVIEW

State Legislation AB1610, AB162, AB2112, and Education Code 45125.1 requires criminal
records checks of contractors’ employees who have any contact with students while
employed by a contractor who is under contract to a school Superintendent. The Orange
County Superintendent of Schools requires that all contractors comply with this legislation
prior to starting any work with the SUPERINTENDENT. Please carefully read the enclosed
notice and form titled “Certification by Contractor Criminal Records Check.”

Please complete this form and return it to the Director, Business Operations prior to the
performance of any work. Contractors must complete the fingerprinting requirements when
the bid is awarded to them and before work can begin. Please contact the Director,
Business Operations at (714) 966-4085 or email pmccaughey@ocde.us for further
information.
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NOTICE TO CONTRACTORS REGARDING CRIMINAL RECORDS CHECK
(EDUCATION CODE SECTION 45125.1)

Education Code Section 45125.1 provides that if the employees of any entity that has a contract
with a school Superintendent may have any contact with pupils, those employees shall submit or
have submitted their fingerprints in a manner authorized by the Department of Justice together
with a fee determined by the Department of Justice to be sufficient to reimburse the Department
for its costs incurred in processing the application.

The Department of Justice shall ascertain whether the individual whose fingerprints were
submitted to it has been arrested or convicted of any crime insofar as that fact can be
ascertained from information available to the Department. When the Department of Justice
ascertains that an individual whose fingerprints were submitted to it has a pending criminal
proceeding for a violent felony listed in Penal Code Section 1192.7(c), or has been convicted of
such a felony, the Department shall notify the employer designated by the individual of the
criminal information pertaining to the individual. The notification shall be delivered by telephone
and shall be confirmed in writing and delivered to the employer by first-class mail.

The contractor shall not permit an employee to come in contact with pupils until the
Department of Justice has ascertained that the employee has not been convicted of a
violent or serious felony. The contractor shall certify in writing to the governing board of
the school Superintendent that none of its employees who may come in contact with
pupils have been convicted of a violent or serious felony.

Penal Code Section 667.5(c) lists the following “violent” felonies: murder; voluntary
manslaughter; mayhem; rape; sodomy by force; oral copulation by force; lewd acts on a child
under the age of 14 years; any felony punishable by death or imprisonment in the state prison
for life; any felony in which the defendant inflicts great bodily injury on another; any robbery
perpetrated in an inhabited dwelling; arson; penetration of a person’s genital or anal openings by
foreign or unknown objects against the victim’s will; attempted murder; explosion or attempt to
explode or ignite a destructive device or explosive with the intent to commit murder; kidnapping;
continuous sexual abuse of a child; and carjacking.

Penal Code Section 1192.7 lists the following “serious” felonies: murder; voluntary
manslaughter; mayhem; rape; sodomy by force; oral copulation by force; a lewd or lascivious act
on a child under the age of 14 years; any felony punishable by death or imprisonment in the
state prison for life; any felony in which the defendant personally inflicts great bodily injury on
another, or in which the defendant personally uses a firearm; attempted murder; assault with
intent to commit rape or robbery; assault with a deadly weapon on a peace officer; assault by a
life prisoner on a noninmate; assault with a deadly weapon by an inmate; arson; exploding a
destructive device with intent to injure or to murder, or explosion causing great bodily injury or
mayhem; burglary of an inhabited dwelling; robbery or bank robbery; kidnapping; holding of a
hostage by a person confined in a state prison; attempt to commit a felony punishable by death
or imprisonment in the state prison for life; any felony in which the defendant personally uses a
dangerous or deadly weapon; selling or furnishing specified controlled substances to a minor;
penetration of genital or anal openings by foreign objects against the victim’s will; grand theft
involving a firearm; carjacking; and a conspiracy to commit specified controlled substances
offenses.
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CERTIFICATION BY CONTRACTOR
CRIMINAL RECORDS CHECK
AB 1610, 1612 and 2102

To: Orange County Superintendent of Schools

1,

certify that:

Name of Contractor

| have carefully read and understand the Notice to Contractors Regarding
Criminal Record Checks (Education Code Section 45125.1) required by the
passage of AB 1610, 1612 and 2102.

Due to the nature of the work | will be performing for the Superintendent, my
employees may have contact with students of the Superintendent.

None of the employees who will be performing the work have been convicted
of a violent or serious felony as defined in the Notice and in Penal Code
Section 1192.7 and this determination was made by a fingerprint check
through the Department of Justice.

| declare under penalty of perjury that the foregoing is true and correct.

Executed at , California on

Date

Signature

Typed or printed name

Title

Address

Telephone
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CONTRACTOR’S CERTIFICATE REGARDING
NON-ASBESTOS CONTAINING MATERIALS

Per Article 69 of the General Conditions.

Certification for . We hereby certify that no
Asbestos, or Asbestos Containing Materials shall be used in this Project or in any tools,
devices, clothing, or equipment used to affect the which we have
installed in the SUPERINTENDENT under Project/Bid No.

(@)
(b)

The Contractor further certifies that he/she has instructed his/her employees
with respect to the above mentioned standards, hazards, risks and liabilities.
Asbestos and/or asbestos containing material shall be defined as all items
containing but not limited to chrysotile, corcidolite, amosite, anthopyllite,
tremolite and actinolite.

Any or all material containing greater than one-tenth of one percent (.1%)
asbestos shall be defined as asbestos containing material.

Any disputes involving the question of whether or not material contains asbestos
shall be settled by electron microscopy. The costs of any such tests shall be
paid by the Contractor if the material is found to contain asbestos.

All work or materials found to contain asbestos or work or material installed with
asbestos containing equipment will be immediately rejected and this work will be
removed at no additional cost to the SUPERINTENDENT.

Date Name of Contractor

By:

Signature

Print Name

Title
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CERTIFICATION - PARTICIPATION OF
DISABLED VETERAN BUSINESS ENTERPRISES
IN ACCORDANCE WITH EDUCATION CODE 17076.11

In accordance with Education Code Section 17076.11, the School
SUPERINTENDENT has a participation goal for Disabled Veteran Business Enterprises of
at least three percent (3%) per year of the overall dollar amount of funds allocated by the
SUPERINTENDENT by the State Allocation Board pursuant to the Leroy F. Greene School
Facilities Act of 1998 for construction or modernization of school buildings and expended
each year by the SUPERINTENDENT. At the time of execution of the contract, the
Contractor will provide a statement to the SUPERINTENDENT of anticipated participation
of Disabled Veteran Business Enterprises in the contract. Prior to, and as a condition
precedent for final payment under the contract, the Contractor will provide appropriate
documentation to the SUPERINTENDENT identifying the amount paid to Disabled Veteran
Business Enterprises pursuant to the contract, so that the SUPERINTENDENT can assess
its success at meeting this goal.

The Contractor may provide the anticipated participation of Disabled Veteran Business
Enterprises in terms of percentage of its total contract or the dollar amount anticipated to
be paid to Disabled Veteran Business Enterprises or by providing the names of the
Disabled Veteran Business Enterprises that will participate in the contract. If there is a
discrepancy between the anticipated goals and the actual goals at completion of the
contract or a failure to meet the anticipated goal or dollar amounts, the
SUPERINTENDENT will require the Contractor to provide, at the completion of the
contract, a detailed statement of the reason(s) for the discrepancy or failure to meet the
anticipated goals or dollar amounts.

| certify that | have read the above and will comply with the anticipated participation
of Disabled Veteran Business Enterprises in this contract.

Signature Typed or Printed Name
Title Company

Address City, State, Zip
Telephone Fax

E-mail
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EQUAL OPPORTUNITY CERTIFICATION

To:  Orange County Superintendent of Schools
200 Kalmus Drive
Costa Mesa, California 92626

Firm:

Street Address:

City: State: Zip Code:
Telephone: (__ ) Fax: (__)

Number of Employees:

This Firm is:

Independently Owned and Operated

An Affiliate of Parent Company
A Subsidiary of Address
A Division of

I, the official name below, certify under penalty of perjury that | am duly authorized to legally bind the
firm to this certification, and that the contents of this certification are true and correct, that we are an
Equal Opportunity Employer and have made a good faith effort to improve minority employment.

Date:

Authorized Signature:

Print Name:

Title:

(RESPONDENT MUST COMPLETE AND RETURN WITH BID RESPONSE)
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CERTIFICATION REGARDING DEBARMENT,SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION
(FAR Subpart 9.4 — Debarment, Suspension, and Ineligibility)

I am aware of and hereby certify that neither nor
Name of Bidder

its principals are presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participation in this transaction by any Federal department or agency. | further
agree that | will include this clause without modification in all lower tier transactions, solicitations,
proposals, contracts, and subcontracts. Where the Bidder/offer or/contractor or any lower participant is
unable to certify to this statement, it shall attach an explanation to this solicitation proposal.

IN WITNESS WHEREOF, this instrument has been duly executed by the Principal of the above-named
Respondent on the day of 20 for the purposes of
submission of this Bid.

Date:

Authorized Signature:

Print Name:

Title:

(RESPONDENT MUST COMPLETE AND RETURN WITH BID RESPONSE)
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IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code 2200-2208)

Pursuant to Public Contract Code (PCC) section 2204, an Iran Contracting
certification is required for solicitations of goods or services of , One million dollars
($1,000,000) or more if the Vendor/Bidder engages in investment activities in Iran.

MUST BE SUBMITTED WITH BID PROPOSAL IF BID AMOUNT IS $1,000,000 OR MORE

Bidder shall complete ONLY ONE of the following three paragraphs.

Q 1.
a 2
a 3

Bidder’s Total Base Bid is less than one million dollars ($1,000,000) or more.
OR

Bidder’'s Total Base Bid is one million dollars ($1,000,000) or more, but
Bidder is not on the current list of persons engaged in investment activities in
Iran created by the California Department of General Services (“DGS”)
pursuant to Public Contract Code 2203(b), and Bidder is not a financial
institution extending twenty million dollars ($20,000,000) or more in credit to
another person, for 45 days or more, if that other person will use the credit to
provide goods or services in the energy sector in Iran and is identified on the
current list of persons engaged in investment activities in Iran created by
DGS.

OR

Bidder’s Total Base Bid is one million dollars($1,000,000) or more, but the
SUPERINTENDENT has given prior written permission to Bidder to submit a
proposal pursuant to PCC 2203© or (d). A copy of the written permission
from the SUPERINTENDENT is included with Bid.

I, the official named below, certify | am under penalty of perjury under the laws of the State
of California that | am duly authorized to legally bind the Bidder to this certification, that the
contents of this certification are true and correct, and this certification is made under the
laws of the State of California.

Date:

Legal Name of Bidder:

Authorized Signature:

Print Name:

Title:
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UKRAINE-RUSSIA CONTRACTING CERTIFICATION

On February 21, 2022, President Biden issued Executive Order 14065 (“Federal Order”)
imposing economic sanctions and prohibiting many activities including, but not limited to,
investing, importing, exporting, and contracting, in areas of Ukraine and in Russia. On
March 4, 2022, California Governor Newsom issued Order N-6-22 requiring state agencies
to take steps to ensure any agency and entity under contract with state agencies comply
with the Federal Order (“State Order”).

If awarded a contract with the Superintendent, your Firm must comply with the economic
sanctions imposed in response to Russia’s actions in Ukraine, including the orders and
sanctions identified on the U.S. Department of the Treasury website
(https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-
country-information/ukraine-russia-related-sanctions).

As part of this procurement, this Certification shall be part of your Response:

(1) Confirmation that your Firm is in compliance with the required economic sanctions of
the Federal and State Orders; and

(2) Confirmation that your Firm will take the steps necessary in response to Russia's
actions in Ukraine, including, but not limited to, desisting from making new investments in,
or engaging in financial transactions with, Russian entities, not transferring technology to
Russia or Russian entities, and directly providing support to the government and people of
Ukraine. Upon Superintendent request, your firm will provide the Superintendent a written
statement detailing your actions related to this section.

Executive Order 14065;
https://www.whitehouse.gov/briefing-room/presidential-actions/2022/02/21/executive-order-
on-blocking-property-of-certain-persons-and-prohibiting-certain-transactions-with-respect-
to-continued-russian-efforts-to-undermine-the-sovereignty-and-territorial-integrity-of-
ukraine/

State Order N-6-22;
https://www.gov.ca.gov/wp-content/uploads/2022/03/3.4.22-Russia-Ukraine-Executive-
Order

| certify that | am duly authorized to legally bind the Bidder to this certification, that the
contents of this certification are true, and that this certification is made under the laws of
the State of California.

Company Name:
Authorized Signature:
Name:

Date:
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GENERAL CONDITIONS

ARTICLE 1. DEFINITIONS

(@)  Action of the Governing Board is a vote of a majority of the members in a
lawful meeting.

(b)  Addenda are the changes in plans, specifications, drawings, and/or Project
Documents which have been authorized in writing by the SUPERINTENDENT or
ARCHITECT, and which alter, explain, or clarify the Project Documents prior to the
bid deadline.

(c) Approval means written authorization by ARCHITECT or
SUPERINTENDENT.

(d)  Agreement includes collectively all Project Documents.

(e)  Project Documents includes collectively, to wit: Notice Calling for Bids,
Information for Bidders, Bid Form, Bid Form 1-A, Bid Security, Designation of
Subcontractor form, Information Required of Bidder, all prequalification forms
submitted pursuant to Public Contract Code Section 20111.5, if any, Noncollusion
Affidavit, Workers’ Compensation Certificate, Faithful Performance Bond, Payment
Bond, Agreement, Escrow Agreement, Drug-Free Workplace Certification, Criminal
Records Check Certification, Change Order forms, Shop Drawing Transmittals form,
Insurance Certificates and Endorsements, Guarantee form, Contractor’s Certificate
Regarding Non-Asbestos Containing Materials, Disabled Veteran Business
Enterprises Certification, if applicable, General Conditions, Supplemental
Conditions, if any, Special Conditions, if any, Drawings, Specifications, and all
modifications, addenda and amendments thereto. The Project Documents are
complementary, and what is called for by any one shall be as binding as if called for
by all.

() CONTRACTOR or SUPERINTENDENT are those mentioned as such in the
Agreement. They are treated throughout the Project Documents as if they are of
singular number and neuter gender.

(g0 SUPERINTENDENT is the Governing Board or its duly authorized
representative.

(h) Locality in which the work is performed means the county and city in which
the work is done.

(i) Project is the planned undertaking as provided for in the Project Documents
by SUPERINTENDENT and CONTRACTOR.

() Provide shall include "provide complete in place," that is, "furnish and install."
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(k)  Safety Orders are those issued by the Division of Industrial Safety and OSHA
safety and health standards for construction.

()] Standards, Rules, and Regulations referred to are recognized printed
standards and shall be considered as one and a part of these specifications within
limits specified.

(m)  Subcontractor, as used herein, includes those having a direct contractual
relationship with CONTRACTOR and one who furnishes material worked to a
special design according to plans, drawings, and specifications, but does not
include one who merely furnishes material not so worked.

(n)  Surety is the person, firm, or corporation that executes as a California
admitted surety insurer, the CONTRACTOR'S Bid Security, faithful performance
bond and payment bond.

(o) Work of the CONTRACTOR or subcontractor includes labor or materials
(including, without limitation, equipment and appliances) or both, incorporated in, or
to be incorporated in the Project.

(p)  Workers include laborer, worker, or mechanic.
ARTICLE 2. STATUS OF CONTRACTOR

(@) CONTRACTOR is and shall at all times be deemed to be an independent
contractor and shall be wholly responsible for the manner in which it performs the
services required of it by the terms of the Project Documents. Nothing herein
contained shall be construed as creating the relationship of employer and
employee, or principal and agent, between the SUPERINTENDENT and
CONTRACTOR or any of CONTRACTOR'S agents or employees. CONTRACTOR
assumes exclusively the responsibility for the acts of its employees as they relate to
the services to be provided during the course and scope of their employment.
CONTRACTOR, its agents and employees shall not be entitled to any rights or
privileges of SUPERINTENDENT employees and shall not be considered in any
manner to be SUPERINTENDENT employees. SUPERINTENDENT shall be
permitted to monitor the activities of the CONTRACTOR to determine compliance
with the terms of the Project Documents.

(b)  Contractors are required by law to be licensed and regulated by the
Contractors' State License Board. Any CONTRACTOR not so licensed is subject to
penalties under the law, and the contract will be considered void pursuant to Section
7028.7 of the Business and Professions Code. Any questions concerning a
contractor may be referred to the Registrar, Contractors' State License Board, 9821
Business Park Drive, P. O. Box 26000, Sacramento, CA 95826.

100



ARTICLE 3. CHANGE IN NAME AND NATURE OF CONTRACTOR'S LEGAL ENTITY

Before CONTRACTOR makes any change in the name or legal nature of the
CONTRACTOR'S entity, CONTRACTOR shall first notify the SUPERINTENDENT in
writing and cooperate with SUPERINTENDENT in making such changes as the
SUPERINTENDENT may request in the Project Documents.

ARTICLE 4. CONTRACTOR'S SUPERVISION, PROSECUTION AND PROGRESS

(a) During progress of the work, CONTRACTOR shall keep on the work site a
competent superintendent satisfactory to SUPERINTENDENT. Before commencing
the work herein, CONTRACTOR shall give written notice to SUPERINTENDENT
and ARCHITECT of the name, qualifications and experience of such
superintendent. If Superintendent is found unsatisfactory by SUPERINTENDENT,
CONTRACTOR shall replace the Superintendent with one acceptable to the
SUPERINTENDENT. Superintendent shall not be changed except with written
consent of SUPERINTENDENT, unless a Superintendent proves to be
unsatisfactory to CONTRACTOR and ceases to be in its employ, in which case,
CONTRACTOR shall notify SUPERINTENDENT and ARCHITECT in writing and
replace said Superintendent with one acceptable to the SUPERINTENDENT.
Superintendent shall represent CONTRACTOR and all directions given to
Superintendent shall be as binding as if given to CONTRACTOR.

(b)) CONTRACTOR shall supervise and direct the work competently and
efficiently, devoting such attention thereto and applying such skills as may be
necessary to perform the work in accordance with the Project Documents.
CONTRACTOR shall carefully study and compare all plans, drawings,
specifications, and other instructions and shall at once report to ARCHITECT any
error, inconsistency or omission which CONTRACTOR or its employees may
discover. The CONTRACTOR represents itself to SUPERINTENDENT as a skilled,
knowledgeable, and experienced CONTRACTOR. The CONTRACTOR shall
carefully study and compare the Project Documents with each other, and shall at
once report to the ARCHITECT any errors, inconsistencies, or omissions
discovered. The CONTRACTOR shall be liable to the SUPERINTENDENT for
damage resulting from errors, inconsistencies, or omissions in the Project
Documents that the CONTRACTOR recognized and which CONTRACTOR
knowingly failed to report and which a similarly skilled, knowledgeable, and
experienced contractor would have discovered.

(c) The CONTRACTOR shall verify all indicated dimensions before ordering
materials or equipment, or before performing work. The CONTRACTOR shall take
field measurements, verify field conditions, and shall carefully compare such field
measurements and conditions and other information known to the CONTRACTOR
with the Project Documents before commencing work. Errors, inconsistencies or
omissions discovered shall be reported to the SUPERINTENDENT at once. Upon
commencement of any item of work, the CONTRACTOR shall be responsible for
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dimensions related to such item of work and shall make any corrections necessary
to make work properly fit at no additional cost to SUPERINTENDENT. This
responsibility for verification of dimensions is a non-delegable duty and may not be
delegated to subcontractors or agents.

(d) Omissions from the plans, drawings or specifications, or the misdescription of

details of work which are manifestly necessary to carry out the intent of the plans,
drawings and specifications, or which are customarily performed, shall not relieve
the CONTRACTOR from performing such omitted or misdescribed work, but they
shall be performed as if fully and correctly set forth and described in the plans,
drawings and specifications.

() The CONTRACTOR shall be solely responsible for the means, methods,
techniques, sequences, and procedures of construction. The CONTRACTOR shall
be responsible to see that the finished work complies accurately with the Project
Documents.

ARTICLE 5. SUBCONTRACTORS

(@) CONTRACTOR agrees to bind every subcontractor by terms of the Project
Documents as far as such terms are applicable to subcontractor's work. If
CONTRACTOR shall subcontract any part of the work, CONTRACTOR shall be as
fully responsible to SUPERINTENDENT for acts and omissions of any
subcontractor and of persons either directly or indirectly employed by any
subcontractor, as it is for acts and omissions of persons directly employed by
CONTRACTOR. Nothing contained in Project Documents shall create any
contractual relation between any subcontractor and SUPERINTENDENT, nor shall
the contract documents be construed to be for the benefit of any subcontractor.

(b)  SUPERINTENDENT’S consent to any subcontractor shall not in any way
relieve CONTRACTOR of any obligations under the Project Documents and no
such consent shall be deemed to waive any provision of any Project Document.

(c) CONTRACTOR must submit with its bid, a Designation of Subcontractors
pursuant to the Subletting and Subcontracting Fair Practices Act. If CONTRACTOR
specifies more than one subcontractor for the same portion of work or fails to
specify a subcontractor, and such portion of the work exceeds one-half of one
percent of the total bid, CONTRACTOR agrees that it is fully qualified to perform
and shall perform such work itself, unless CONTRACTOR provides for substitution
or addition of subcontractors. Substitution or addition of subcontractors shall be
permitted only as authorized under the Subletting and Subcontracting Fair Practices
Act, Public Contract Code Section 4100, et. seq.

(d) In accordance with Business and Professions Code Section 7059, if

CONTRACTOR is designated as a "specialty contractor" (as defined in Section
7058 of the Public Contract Code), all of the work to be performed outside of the
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CONTRACTOR'S license specialty shall be performed by a licensed subcontractor
in compliance with the Subletting and Subcontracting Fair Practices Act, Public
Contract Code Section 4100, et seq.

(e) A copy of each subcontract, if in writing, or, if not in writing, then a written
statement signed by the CONTRACTOR giving the name of the subcontractor and
the terms and conditions of such subcontract, shall be filed with the
SUPERINTENDENT before the subcontractor begins work. Each subcontract shall
contain a reference to the Agreement between the SUPERINTENDENT and the
CONTRACTOR and the terms of that Agreement and all parts of the Project
Documents shall be made a part of such subcontract insofar as applicable to the
work covered thereby. Each subcontract will provide for termination in accordance
with Article 13 of these General Conditions. Each subcontract shall provide for its
annulment by the CONTRACTOR at the order of the ARCHITECT if in the
ARCHITECT'S opinion the subcontractor fails to comply with the requirements of
the Project Documents insofar as the same may be applicable to this work. Nothing
herein contained shall relieve the CONTRACTOR of any liability or obligation
hereunder.

ARTICLE 6. PROHIBITED INTERESTS

No official of SUPERINTENDENT who is authorized in such capacity and on behalf
of SUPERINTENDENT to negotiate, make, accept, or approve, or to take part in
negotiating, making, accepting or approving any architectural, engineering,
inspection, construction or material supply contract or any subcontract in connection
with construction of the Project, shall become directly or indirectly interested
financially in this Project or in any part thereof. No officer, employee, architect,
attorney, engineer

or inspector of or for SUPERINTENDENT who is authorized in such capacity and
on behalf of SUPERINTENDENT to exercise any executive, supervisory or other
similar functions in connection with construction of Project shall become directly or
indirectly interested financially in this Project orin any partthereof. CONTRACTOR
shall receive no compensation and shall repay SUPERINTENDENT for any
compensation received by CONTRACTOR hereunder, should CONTRACTOR aid,
abet or knowingly participate in violation of this Article 6.

ARTICLE 7. SUPERINTENDENT'S INSPECTOR

(@)  One or more Inspector(s), including special inspectors, as required, will be
employed by SUPERINTENDENT and will be assigned to the Project.

(b) No work shall be performed by the CONTRACTOR solely upon the
instructions or comments by the Inspector. The Inspector has no authority to
interpret the Project Documents or order extra work and any extra work performed
without the written instruction of the SUPERINTENDENT shall be at
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CONTRACTOR'S sole cost and expense and there will be no delay damages
incurred by SUPERINTENDENT for such work.

(c) No work shall be carried on except with the knowledge and under the
inspection of said Inspector(s). He/she shall have free access to any or all parts of
work at any time. CONTRACTOR shall furnish Inspector reasonable opportunities
for obtaining such information as may be necessary to keep Inspector fully informed
respecting progress and manner of work and character of materials. Inspection of
work shall not relieve CONTRACTOR from any obligation to fulfill the Project
Documents. Inspector or ARCHITECT shall have authority to stop work whenever
provisions of Project Documents are not being complied with and such
noncompliance is discovered. CONTRACTOR shall instruct its employees
accordingly.

(d) CONTRACTOR understands and agrees that the Inspector for the Project
may also serve concurrently as inspector for other SUPERINTENDENT projects and
may not therefore be available on site during the entire work day. It shall be the
responsibility of CONTRACTOR to notify the Inspector not less than twenty-four
(24) hours in advance of materials and equipment deliveries and required
inspections.

ARTICLE 8. ARCHITECT'S STATUS

(@) The ARCHITECT shall be the SUPERINTENDENT'’S representative during
construction and shall observe the progress and quality of the work on behalf of the
SUPERINTENDENT. ARCHITECT shall have the authority to act on behalf of
SUPERINTENDENT only to the extent expressly provided in the Project
Documents. ARCHITECT shall have authority to stop work whenever such
stoppage may be necessary in ARCHITECT'S reasonable opinion to ensure the
proper execution of the Project Documents.

(b)  The ARCHITECT shall be, in the first instance, the judge of the performance
of the work. ARCHITECT shall exercise authority under the Project Documents to
enforce CONTRACTOR'’S faithful performance.

(c) The ARCHITECT shall have all authority and responsibility established by
law. The ARCHITECT has the authority to enforce compliance with the Project
Documents and the CONTRACTOR shall promptly comply with instructions from the
ARCHITECT or an authorized representative of the ARCHITECT.

(d)  On all questions related to the quantities, the acceptability of material,
equipment or workmanship, the execution, progress or sequence of work, the
interpretation of plans, specifications or drawings, and the acceptable performance
of the CONTRACTOR pursuant to the decision of the ARCHITECT shall govern and
shall be precedent to any payment unless otherwise ordered by the Governing
Board. The progress and completion of the work shall not be impaired or delayed
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by virtue of any question or dispute arising out of or related to the foregoing matters
and the instructions of the ARCHITECT relating thereto.

(e)  General supervision and direction of the work by the ARCHITECT shallin no
way imply that the ARCHITECT or his or her representatives are in any way
responsible for the safety of the CONTRACTOR or its employees or that the
ARCHITECT or his or her representatives will maintain supervision over the
CONTRACTOR'S construction methods or personnel other than to ensure that the
quality of the finished work is in accordance with the Project Documents.

ARTICLE 9. NOTICE OF TAXABLE POSSESSORY INTEREST

The terms of the Agreement may result in the creation of a possessory interest. If
such a possessory interest is vested in a private party to the Agreement, the private
party may be subjected to the payment of property taxes levied on such interest.

ARTICLE 10. ASSIGNMENT OF ANTITRUST ACTIONS
Public Contract Code Section 7103.5 provides:

In entering into a public works contract or a subcontract to
supply goods, services, or materials pursuant to a public works
contract, the contractor or subcontractor offers and agrees to
assign to the awarding body (SUPERINTENDENT) all rights,
title, and interest in and to all causes of action it may have
under Section 4 of the Clayton Act (15 U.S.C. Section 15) or
under the Cartwright Act (Chapter 2 (commencing with Section
16700) of Part 2 of Division 7 of the Business and Professions
Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This
assignment shall be made and become effective at the time
the awarding body tenders final payment to the contractor,
without further acknowledgment by the parties.

CONTRACTOR, for itself and all subcontractors, agrees to assign to
SUPERINTENDENT all rights, title, and interest in and to all such causes of action
CONTRACTOR and all subcontractors may have under the Agreement. This
assignment shall become effective at the time SUPERINTENDENT tenders final
payment to the CONTRACTOR and CONTRACTOR shall require assignments from
all subcontractors to comply herewith.

ARTICLE 11.0OTHER CONTRACTS

(@) SUPERINTENDENT reserves the right to let other contracts in connection
with this work. CONTRACTOR shall afford other contractors reasonable
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opportunity for introduction and storage of their materials and execution of their
work and shall properly connect and coordinate its work with such other contractors.

(b) Ifany part of CONTRACTOR'S work depends for proper execution or results
upon work of any other contractor, the CONTRACTOR shall inspect and promptly
report to ARCHITECT in writing any defects in such work that render it unsuitable
for such proper execution and results. CONTRACTOR will be held accountable for
damages to SUPERINTENDENT for that work which it failed to inspect or should
have inspected. CONTRACTOR'S failure to inspect and report shall constitute its
acceptance of other contractor's work as fit and proper for reception of its work,
except as to defects which may develop in other contractors' work after execution of
CONTRACTOR'S work.

(c) To ensure proper execution of its subsequent work, CONTRACTOR shall
measure and inspect work already in place and shall at once report to the
ARCHITECT in writing any discrepancy between executed work and Project
Documents.

(d) CONTRACTOR shall ascertain to its own satisfaction the scope of the
Project and nature of any other contracts that have been or may be awarded by
SUPERINTENDENT in prosecution of the Project to the end that CONTRACTOR
may perform this Agreement in the light of such other contracts, if any.

(e) Nothing herein contained shall be interpreted as granting to CONTRACTOR
exclusive occupancy at site of Project. CONTRACTOR shall not cause any
unnecessary hindrance or delay to any other contractor working on Project. If
simultaneous execution of any contract for Project is likely to cause interference
with performance of some other contract or contracts, SUPERINTENDENT shall
decide which contractor shall cease work temporarily and which contractor shall
continue or whether work can be coordinated so that contractors may proceed
simultaneously.

(f) SUPERINTENDENT shall not be responsible for any damages suffered or
extra costs incurred by CONTRACTOR resulting directly or indirectly from award or
performance or attempted performance of any other contract or contracts on
Project, or caused by any decision or omission of SUPERINTENDENT respecting
the order of precedence in performance of contracts.

ARTICLE 12.0CCUPANCY

SUPERINTENDENT reserves the right to occupy buildings and/or portions of the
site at any time before completion, and such occupancy shall not constitute final
acceptance of any part of work covered by this Agreement, nor shall such
occupancy extend the date specified for completion of the work. Beneficial
occupancy of building(s) does
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not commence any warranty period nor shall it entite CONTRACTOR to any
additional compensation due to such occupancy.

ARTICLE 13.SUPERINTENDENT’S RIGHT TO TERMINATE AGREEMENT

(@) Termination for Cause. If the CONTRACTOR refuses or fails to complete the
work or any separable part thereof with such diligence as will insure its completion
within the time specified or any extension thereof, or fails to complete said work
within such time, or if the CONTRACTOR should file a petition for relief as a debtor,
or should relief be ordered against CONTRACTOR as a debtor under Title 11 of the
United States Code, or if CONTRACTOR should make a general assignment for the
benefit of its creditors, or if a receiver should be appointed on account of its
insolvency, or if it should refuse or should fail to supply enough properly skilled
workers or proper equipment, tools, and materials in the necessary quantity and
quality to complete the work in the time specified, or if CONTRACTOR should fail to
make prompt payment to subcontractors for materials or labor, or disregard laws or
ordinances or instructions of SUPERINTENDENT, or if CONTRACTOR or its
subcontractors should otherwise be guilty of a violation of any provision of this
Agreement, then CONTRACTOR shall be deemed to be in default of the Agreement
and SUPERINTENDENT may, without prejudice to any other right or remedy, serve
written notice upon CONTRACTOR and its surety of SUPERINTENDENT'S
intention to terminate this Agreement, such notice to contain the reasons for such
intention to terminate, and unless within ten (10) calendar days after the service of
such notice such condition shall cease or such violation shall cease, or
arrangements satisfactory to SUPERINTENDENT for the correction thereof be
made and corrective action commenced in a diligent and workmanlike manner and
pursued to satisfactory completion, this Agreement shall upon the expiration of said
ten (10) calendar days, cease and terminate. In such case, CONTRACTOR shall
be excluded from the worksite and not be entitled to receive any further payment
until work is finished to SUPERINTENDENT’S satisfaction.

(b) In the event of any such termination, surety shall have the right to take over
and perform this Agreement, provided, however, that if surety within five (5)
calendar days after service upon it of said notice of termination does not give
SUPERINTENDENT written notice of its intention to take over and perform this
Agreement or does not commence performance thereof within ten (10) calendar
days after date of serving such notice of termination by SUPERINTENDENT on
surety, SUPERINTENDENT may take over the work and prosecute same to
completion by any means determined by SUPERINTENDENT including hiring
another contractor for the account and at the expense of CONTRACTOR, and
CONTRACTOR and its surety shall be liable to SUPERINTENDENT for any excess
cost or other damages occasioned by the SUPERINTENDENT thereby. Time is of
the essence in this Agreement. If the SUPERINTENDENT takes over the work as
hereinabove provided, the SUPERINTENDENT may, without liability for so doing,
take possession of and utilize in completing the work such materials, supplies,
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equipment and other property belonging to the CONTRACTOR as may be on the
site of the work and necessary therefore.

(c) The expense of finishing the work, including compensation for additional
architectural, managerial, and administrative services, shall be a charge against
CONTRACTOR and CONTRACTOR agrees that the charge may be deducted from
any money due or becoming due to CONTRACTOR from SUPERINTENDENT or

CONTRACTOR shall pay the charge to the SUPERINTENDENT. Expense incurred
by SUPERINTENDENT as herein provided, and damage incurred through
CONTRACTOR'S default, shall be certified to SUPERINTENDENT by ARCHITECT.
The surety shall become liable for payment should CONTRACTOR fail to pay in full
any cost incurred by the SUPERINTENDENT.

(d) Nonappropriation of Funds/Insufficient Funds. In the event that sufficient
funds are not appropriated to complete the Project or the SUPERINTENDENT
determines that sufficient funds are not available to complete the Project,
SUPERINTENDENT may terminate or suspend the completion of the Project at any
time by giving written notice to the CONTRACTOR. In the event that the
SUPERINTENDENT exercises this option, the SUPERINTENDENT shall pay for
any and all work and materials completed or delivered onto the site, and the value
of any and all work then in progress and orders actually placed which cannot be
canceled up to the date of notice of termination. The value of work and materials
paid for shall include a factor of fifteen percent (15%) for the CONTRACTOR'S
overhead and profit and there shall be no other costs or expenses paid to
CONTRACTOR. All work, materials and orders paid for pursuant to this provision
shall become the property of the SUPERINTENDENT. SUPERINTENDENT may,
without cause, order CONTRACTOR in writing to suspend, delay or interrupt the
Project in whole or in part for such period of time as SUPERINTENDENT may
determine. Adjustment shall be made for increases in the cost of performance of
the Agreement caused by suspense, delay or interruption.

(e)  The foregoing provisions are in addition to and not a limitation of any other
rights or remedies available to the SUPERINTENDENT.

ARTICLE 14. BONDS

Unless otherwise specified in Special Conditions, CONTRACTOR shall furnish a
surety bond in an amount equal to one hundred percent (100%) of contract price as
security for faithful performance of this Agreement and shall furnish a separate bond
in an amount of one hundred percent (100%) of the contract price as security for
payment to persons performing labor and furnishing materials in connection with
this Project. Bonds shall be in the form set forth in these Project Documents.

ARTICLE 15. SUBSTITUTION OF SECURITIES
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(a) Pursuant to the requirements of Public Contract Code Section 22300, upon
CONTRACTOR'S request, SUPERINTENDENT will make payment to
CONTRACTOR of any earned retention funds withheld from payments under this
Agreement if CONTRACTOR deposits with the SUPERINTENDENT or in escrow
with a California or federally chartered bank acceptable to SUPERINTENDENT,
securities eligible for the investment pursuant to Government Code Section 16430
or bank or savings and loan certificates of deposit, upon the following conditions:

(1) CONTRACTOR shall be the beneficial owner of any securities
substituted for retention funds withheld and shall receive any interest
thereon.

(2)  All expenses relating to the substitution of securities under said
Section 22300 and under this Article 15, including, but not limited to
SUPERINTENDENT’'S overhead and administrative expenses, and
expenses of escrow agent shall be the responsibility of the CONTRACTOR.

(3) If CONTRACTOR shall choose to enter into an escrow agreement,
such agreement shall be in the form as set forth in Public Contract Code
section 22300(f) attached hereto as part of the Project Documents and which
shall allow for the conversion to cash to provide funds to meet defaults by the
CONTRACTOR including, but not Ilimited to, termination of the
CONTRACTOR'S control over the work, stop notices filed pursuant to law,
assessment of liquidated damages or amount to be kept or retained under
the provisions of the Project Documents.

(4)  Securities, if any, shall be returned to CONTRACTOR only upon
satisfactory completion of the Agreement.

(b) To minimize the expense caused by such substitution of securities,
CONTRACTOR shall, prior to or at the time CONTRACTOR requests to substitute
security, deposit sufficient security to cover the entire amount to be then withheld
and to be withheld under the General Conditions of this Agreement . Should the
value of such substituted security at any time fall below the amount for which it was
substituted, or any other amount which the SUPERINTENDENT determines to
withhold, CONTRACTOR shall immediately, and at CONTRACTOR'S expense,
deposit additional security qualifying under said Section 22300 until the total
security deposited is no less than equivalent to the amount subject to withholding
under the Agreement.

(c) In the alternative, under Section 22300, CONTRACTOR, at its own expense,
may request SUPERINTENDENT to make payment of earned retention funds
directly to the escrow agent. Also, at the expense of CONTRACTOR,
CONTRACTOR may direct investment of the payments into securities, and
CONTRACTOR shall receive the interest earned on the investment upon the same
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conditions as shown in paragraph (a) for securities deposited by CONTRACTOR.
Upon satisfactory completion of the Agreement, CONTRACTOR shall receive from
the escrow agent all securities, interest and payments received by the escrow agent
from SUPERINTENDENT, pursuant to the terms of Section 22300.

(d) If any provision of this Article 15 shall be found to be illegal or unenforceable,
then, notwithstanding, this Article 15 shall remain in full force and effect, and such
provision shall be deemed stricken.

ARTICLE 16. FIRE INSURANCE

CONTRACTOR will procure at CONTRACTOR'S own expense, and before
commencement of any work under this bid fire insurance on the Project. Amount of
fire insurance shall be sufficient to protect against loss or damage in full until work is
accepted by SUPERINTENDENT. CONTRACTOR shall submit proof of insurance
and shall provide endorsements on forms provided by the SUPERINTENDENT or
on forms approved by the SUPERINTENDENT.

ARTICLE 17. PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE

(@) CONTRACTOR shall take out and maintain during the life of this Agreement
such public liability and property damage insurance as shall protect CONTRACTOR
and SUPERINTENDENT from all claims for personal injury, including accidental
death, to any person (including, as to SUPERINTENDENT, injury or death to
CONTRACTOR'S or subcontractor's employees), as well as from all claims for
property damage arising from operations under this Agreement, in amounts as set
forth in the Agreement.

(b)) CONTRACTOR shall require its subcontractors, if any, to take out and
maintain similar public liability and property damage insurance in like amounts or
insure the activities of its subcontractors in CONTRACTOR'’S own policy.

(c) CONTRACTOR, during the progress of the work and until final acceptance of
the work by SUPERINTENDENT upon completion of the entire Agreement, shall
maintain Builder’s Risk/ “All Risk,” course-of-construction insurance in an amount
not less than as set forth in the Agreement. Coverage is to provide extended
coverage and insurance against vandalism, malicious mischief, perils of fire,
sprinkler leakage, civil authority, sonic boom, earthquake, collapse, flood, wind,
lightning, smoke, riot, debris removal (including demolition), and reasonable
compensation for ARCHITECT’S services and expenses required as a result of
such insured loss upon the entire work which is the subject of the Project
Documents, including completed work and work in progress to the full insurable
amount thereof. The risk of damage to the work due to the perils covered by the
Builder’s Risk/“All Risk” Insurance, as well as any other hazards which might result
in damage to the work, is that of CONTRACTOR and the surety, and no claims for
such loss or damage shall be recognized by SUPERINTENDENT nor will such loss

110



or damage excuse the complete and satisfactory performance of the Agreement by
CONTRACTOR.

(d) CONTRACTOR shall submit proof of insurance and shall provide
endorsements on the forms provided by the SUPERINTENDENT or on forms
approved by the SUPERINTENDENT. Such insurance shall be issued by admitted
surety insurers under the same conditions as required for bonds on the Project.

ARTICLE 18. WORKERS' COMPENSATION INSURANCE

(a) In accordance with the provisions of Section 3700 of the Labor Code, the
CONTRACTOR and every subcontractor shall be required to secure the payment of
compensation to its employees.

(b) The CONTRACTOR shall provide, during the life of the Agreement, workers'

compensation insurance for all of its employees engaged in work under this
Agreement, on or at the site of the Project, and, in case any of its work is sublet, the
CONTRACTOR shall require the subcontractor similarly to provide workers'
compensation insurance for all the latter's employees. Any class of employee or
employees not covered by a subcontractor's insurance shall be covered by the
CONTRACTOR'S insurance. In case any class of employees engaged in work
under this Agreement, on or at the site of the Project, is not protected under the
workers' compensation statute, the CONTRACTOR shall provide or shall cause a
subcontractor to provide, adequate insurance coverage for the protection of such
employees not otherwise protected before subcontractor commences work. The
CONTRACTOR shall file with the SUPERINTENDENT certificates of its insurance
protecting workers and a thirty (30) day notice shall be provided to
SUPERINTENDENT before the cancellation or reduction of any policy of
CONTRACTOR or subcontractor. CONTRACTOR shall submit proof of insurance
and shall provide endorsements on the forms provided by the SUPERINTENDENT
or on forms approved by the SUPERINTENDENT. Such endorsements shall be
submitted concurrently with the Project Documents.

ARTICLE 19. PROOF OF CARRIAGE OF INSURANCE

(@) CONTRACTOR shall not commence work nor shall it allow any subcontractor
to commence work under this Agreement until all required insurance certificates and
endorsements from admitted surety insurers have been obtained and delivered in
duplicate to and approved by SUPERINTENDENT. Such insurance shall be issued
by admitted surety insurers under the same conditions as required for bonds on the
Project. CONTRACTOR shall provide proof of insurance on SUPERINTENDENT
approved forms without revisions.

(b)  Certificates and insurance policies shall include the following:

(1)  Aclause stating:
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"This policy shall not be canceled or reduced in required limits of
liability or amount of insurance until notice has been mailed to
SUPERINTENDENT stating date of cancellation or reduction. Date of
cancellation or reduction may not be less than thirty (30) days after date of
mailing notice."

(2) Language stating in particular those insured, extent of insurance,
location and operation to which insurance applies, expiration date, to which
cancellation and reduction notice will be sent, and length of notice period.

(3)  Statementthatthe SUPERINTENDENT is an additional insured under
the policy described and that such insurance policy shall be primary to any
insurance or self-insurance maintained by the SUPERINTENDENT.

(c) In case of CONTRACTOR'S failure to provide insurance as required by the
Agreement, the SUPERINTENDENT may, at SUPERINTENDENT’S option, take
out and maintain at the expense of the CONTRACTOR, such insurance in the name
of CONTRACTOR, or subcontractor, as the SUPERINTENDENT may deem proper
and may deduct the cost of taking out and maintaining such insurance from any
sums which are due or to become due to the CONTRACTOR under this Agreement.

ARTICLE 20. DRAWINGS AND SPECIFICATIONS

(a) Drawings and Specifications are intended to delineate and describe the
Project and its component parts to such a degree as will enable skilled and
competent contractors to intelligently bid upon the work, and to carry said work to a
successful conclusion.

(b) Drawings and Specifications are intended to comply with all laws, ordinances,
rules and regulations of constituted authorities having jurisdiction, and where
referred to in the Project Documents, said laws, ordinances, rules and regulations
shall be considered as a part of the Agreement within the limits specified. The
CONTRACTOR shall bear all expenses of correcting work done contrary to said
laws, ordinances, rules and regulations and if the CONTRACTOR performed same
(1) without first consulting the ARCHITECT for further instructions regarding said
work, or (2) disregarded the ARCHITECT'S instructions regarding said work.

(c) Questions regarding interpretation of drawings and specifications shall be
clarified by the ARCHITECT. Before commencing any portion of the work,
CONTRACTOR shall carefully examine all drawings and specifications and other
information given to CONTRACTOR. CONTRACTOR shall immediately notify
ARCHITECT and SUPERINTENDENT in writing of any perceived or alleged error,
inconsistency, ambiguity, or lack of detail or explanation in the drawings and
specifications. If CONTRACTOR or its subcontractors, material or equipment
suppliers, or any of their officers, agents, and employees performs, permits, or
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causes the performance of any work under the Project Documents, which it knows
or should have known to be in error, inconsistent, or ambiguous, or not sufficiently
detailed or explained, CONTRACTOR shall bear any and all costs arising therefrom
including, without limitation, the cost of correction thereof. Inthe event ARCHITECT
determines that CONTRACTOR's requests for clarification or interpretation are not
justified or do not reflect adequate competent supervision or knowledge by the
CONTRACTOR or his/her subcontractors, CONTRACTOR shall be required to pay
ARCHITECT'S reasonable and customary fees in processing and responding to
such requests. Should the CONTRACTOR commence work or any part thereof
without seeking clarification, CONTRACTOR waives any claim for extra work or
damages as a result of any ambiguity, conflict or lack of information.

(d) Figured dimensions on drawings shall govern, but work not dimensioned
shall be as directed. Work not particularly shown or specified shall be the same as
similar parts that are shown or specified. Large scale drawings shall take
precedence over smaller scale drawings as to shape and details of construction.
Specifications shall govern as to materials, workmanship, and installation
procedures. Drawings and specifications are intended to be fully cooperative and to
agree. If CONTRACTOR observes that drawings and specifications are in conflict,
CONTRACTOR shall promptly notify the ARCHITECT in writing, and any necessary
changes shall be adjusted as provided in the Article entitled "Changes and Extra
Work;" provided, however, that the specification calling for the higher quality
material or workmanship shall prevail without additional cost to
SUPERINTENDENT.

(e) Materials or work described in words which so applied has a well known
technical or trade meaning shall be deemed to refer to such recognized standards.

() It is not the intention of the Agreement to go into detailed descriptions of any

materials and/or methods commonly known to the trade under "trade name" or
"trade term." The mere mention or notation of such "trade name" or "trade term"
shall be considered a sufficient notice to CONTRACTOR that it will be required to
complete the work so named with all its incidental and accessory items according to
the best practices of the trade.

(@)  The naming of any material and/or equipment shall mean furnishing and
installing of same, including all incidental and accessory items thereto and/or labor
necessary to achieve full and complete functioning of the material and/or equipment
as per best practices of the trade(s) involved, unless specifically noted otherwise.

(h)  ARCHITECT will furnish to CONTRACTOR one (1) complete set of blue-line
prints for posting of changes. Additional blue-line prints shall be provided by
ARCHITECT upon payment by CONTRACTOR. During the construction period,
CONTRACTOR shall maintain the set of blue-line prints in a satisfactory record
condition, and shall thoroughly and neatly post, as they occur, all additions,
deletions, corrections and/or revisions in the actual construction of the Project. The
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record drawings must be posted monthly and be current prior to each submission of
each certificate of payment.

ARTICLE 21. OWNERSHIP OF DRAWINGS

All plans, drawings, designs, specifications, and other incidental architectural and
engineering work or materials and other Project Documents and copies thereof
furnished by SUPERINTENDENT are SUPERINTENDENT’S property. They are
not to be used in other work and are to be returned to SUPERINTENDENT on
request at completion of work, and may be used by SUPERINTENDENT as it may
require, without any additional costs to SUPERINTENDENT.

ARTICLE 22. DETAIL DRAWINGS AND INSTRUCTIONS

(@) In case of ambiguity, conflict, or lack of information, ARCHITECT shall
furnish additional instructions by means of drawings or otherwise, necessary for
proper execution of work. All such drawings and instructions shall be consistent
with Project Documents, true developments thereof, and reasonably inferable
therefrom. Such additional instructions shall be furnished with reasonable
promptness, provided that CONTRACTOR informs the ARCHITECT of the
relationship of the request to the critical path of construction.

(b)  Work shall be executed in conformity therewith and CONTRACTOR shall do
no work without proper drawings and instructions.

(¢c) The ARCHITECT will furnish necessary additional details to more fully
explain the work, which details shall be considered as part of the Project
Documents.

(d)  Should any details be more elaborate, in the opinion of the CONTRACTOR,

than scale drawings and specifications warrant, CONTRACTOR shall give written
notice thereof to the ARCHITECT within five (5) days of the receipt of same. In
case no notice is given to the ARCHITECT within five (5) days, it will be assumed
the details are reasonable development of the scale drawings. In case notice is
given, then it will be considered, and if found justified, the ARCHITECT will either
modify the drawings or shall recommend to SUPERINTENDENT a change order for
the extra work involved.

(e)  All parts of the described and shown construction shall be of the best quality
of their respective kinds and the CONTRACTOR is hereby advised to use all
diligence to become fully involved as to the required construction and finish, and in
no case to proceed with the different parts of the work without obtaining first from
the ARCHITECT such directions and/or drawings as may be necessary for the
proper performance of the work.
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() If it is found at any time, before or after completion of the work, that the
CONTRACTOR has varied from the drawings and/or specifications, in materials,
quality, form or finish, or in the amount or value of the materials and labor used, the
ARCHITECT shall make a recommendation: (1) that all such improper work should
be removed, remade and replaced, and all work disturbed by these changes be
made good at the CONTRACTOR'S expense; or (2) that the SUPERINTENDENT
deduct from any amount due CONTRACTOR, the sum of money equivalent to the
difference in value between the work performed and that called for by the drawings
and specifications. ARCHITECT shall determine such difference in value. The
SUPERINTENDENT, at its option, may pursue either recommendation made by the
ARCHITECT.

ARTICLE 23. SHOP DRAWINGS

(a) CONTRACTOR shall check and verify all field measurements and shall
submit to ARCHITECT within five (5) calendar days of the date specified on the
Notice to Proceed three (3) copies, checked and approved by CONTRACTOR, of all
shop or setting list drawings, schedules, and materials list required for the work of
various trades. ARCHITECT shall review such drawings, schedules and materials
list only for conformance with design concept of Project and compliance with
information given in Project Documents, and return as approved or disapproved with
guidance as to required corrections within seven (7) calendar days. CONTRACTOR
shall make any corrections required by ARCHITECT, file three (3) corrected copies
with ARCHITECT, and furnish such other copies as may be needed for construction
within three (3) calendar days. ARCHITECT'S approval of such drawings,
schedules, or materials list shall not relieve CONTRACTOR from responsibility for
deviations unless CONTRACTOR has in writing called ARCHITECT'S attention to
such deviations at time of submission and secured ARCHITECT'S written approval,
nor shall it relieve CONTRACTOR from responsibility for errors in shop drawings or
schedules.

(b)  All submittals of shop drawings, catalog cuts, data sheets, schedules and
material lists shall be complete and shall conform to contract drawings and
specifications.

(c) The term "shop drawing" as used herein shall be understood to include, but
not be limited to, detail design calculations, fabrication and installation drawings,
lists, graphs and operating instructions.

(d)  Shop drawings shall be submitted at a time sufficiently early to allow review
of same by the Division of State Architect (DSA) if required, and the ARCHITECT,
and to accommodate the rate of construction progress required under the Project
Documents. CONTRACTOR will be required to pay ARCHITECT'S reasonable and
customary fees in order to expedite review of shop drawings which are not
submitted in a timely fashion.
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(e)  All shop drawing submittals shall be accompanied by an accurately
completed transmittal form using the format bound herein. Any shop drawing
submittal not accompanied by such a form, or where all applicable items on the
form are not completed, will be returned for resubmittal. The CONTRACTOR may
authorize a material or equipment supplier to deal directly with the ARCHITECT with
regard to shop drawings, however, ultimate responsibility for the accuracy and
completeness of the information contained in the submittal shall remain with the
CONTRACTOR.

(f) Normally, a separate transmittal form shall be used for each specific item or
class of material or equipment for which a submittal is required. Transmittal of shop
drawings on various items using a single transmittal form will be permitted only
when the items taken together constitute a manufacturer's "package" or are so
functionally related that expediency indicates review of the group or package as a
whole. At its option, the CONTRACTOR or Supplier may obtain from the
ARCHITECT quantities of the shop drawing transmittal form at reproduction cost.

(9) CONTRACTOR'S review and approval of shop drawings shall include the
following stamp:

"The CONTRACTOR has reviewed and approved not only the
field dimensions but the construction criteria and has also
made written notation regarding any information in the shop
drawings that does not conform to the Project Documents.
This shop drawing has been coordinated with all other shop
drawings received to date by CONTRACTOR and this duty of
coordination has not been delegated to subcontractors,
material suppliers, the ARCHITECT, or the engineers on this
project.

Signature of CONTRACTOR"

(h) Within seven (7) calendar days after receipt of shop drawings, the
ARCHITECT will return one or more prints of each drawing to CONTRACTOR with
his or her comments noted thereon. The CONTRACTOR shall make a complete
and acceptable submittal to the ARCHITECT by the second submission of
drawings. The SUPERINTENDENT shall withhold funds due the CONTRACTOR to
cover additional costs of the ARCHITECT'S review beyond the second submission
and any other costs incurred by SUPERINTENDENT.

(i) If prints of the shop drawing are returned to the CONTRACTOR marked "NO
EXCEPTIONS TAKEN," formal revision of said drawing will not be required. If prints
of the drawing are returned to the CONTRACTOR marked "MAKE CORRECTIONS
NOTED," formal resubmittal of said drawings will not be required. If prints of the
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drawing are returned to the CONTRACTOR marked "REVISE AND RESUBMIT,"
the CONTRACTOR shall revise said drawing and shall resubmit six (6) copies of the
revised drawing to the ARCHITECT. If prints of the drawing are returned to the
CONTRACTOR marked "REJECTED RESUBMIT," the CONTRACTOR shall
resubmit six (6) new copies of the drawing to the ARCHITECT.

() Fabrication of an item shall not be commenced before the ARCHITECT has
reviewed the pertinent shop drawings and returned copies to the CONTRACTOR
marked with "NO EXCEPTIONS TAKEN," or "MAKE CORRECTIONS NOTED."
Revisions indicated on shop drawings shall be considered as changes necessary to
meet the requirements of the Project Documents and shall not be taken as the basis
of claims for extra work. The review of such drawings by the ARCHITECT will be
limited to checking for general agreement with the Project Documents, and shall in
no way relieve the CONTRACTOR of responsibility for errors or omissions
contained therein, nor shall such review operate to waive or modify any provision
contained in the Project Documents. Fabricating dimensions, quantities of material,
applicable code requirements, and other contract requirements shall be the
CONTRACTOR'S responsibility.

(k) No work represented by required shop drawings shall be purchased or
commenced until the applicable submittal has been approved. The work shall
conform to the approved shop drawings and all other requirements of the Project
Documents. The CONTRACTOR shall not proceed with any related work which
may be affected by the work covered under shop drawings until the applicable shop
drawings have been approved, particularly where piping, machinery, and equipment
and the required arrangements and clearances are involved.

()] Except where the preparation of a shop drawing is dependent upon the
approval of a prior shop drawing, all shop drawings pertaining to the same class or
portion of the work shall be submitted simultaneously.

(m)  Calculations of a structural nature must be approved by the Division of State
Architect.

(n) THE CONTRACTOR SHALL HAVE NO CLAIM FOR DAMAGES OR
EXTENSION OF TIME DUE TO ANY DELAY RESULTING FROM THE
CONTRACTOR HAVING TO MAKE THE REQUIRED REVISIONS TO SHOP
DRAWINGS UNLESS REVIEW BY THE ARCHITECT OF SAID DRAWINGS IS
DELAYED BEYOND THE TIME PROVIDED HEREINBEFORE AND THE
CONTRACTOR CAN ESTABLISH THAT THE ARCHITECT([IS DELAY IN REVIEW
ACTUALLY RESULTED IN A DELAY IN THE CONTRACTOR CONSTRUCTION
SCHEDULE. CONTRACTOR SHALL NOT BE ENTITLED TO ANY CLAIM FOR
DAMAGES RESULTING FROM DSA REVIEW EXTENDING BEYOND FIFTEEN
(15) CALENDAR DAYS AFTER SUBMITTAL. HOWEVER, SUPERINTENDENT
MAY CONSIDER AN EXTENSION OF TIME DUE TO ANY DELAY CAUSED BY
DSA REVIEW.
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ARTICLE 24. LAYOUT AND FIELD ENGINEERING

All field engineering required for laying out of this work and establishing grades for
earthwork operations shall be furnished by CONTRACTOR at its expense. Such
work shall be done by a qualified civil engineer approved by the ARCHITECT. Any
required "Record" drawings of site development shall be prepared by the approved
civil engineer.

ARTICLE 25. SOILS INVESTIGATION REPORT

(@) When a soils investigation report has been obtained from test holes at the
site, such report is available for the CONTRACTOR'S use in preparing its bid and
work under this Agreement. Such report shall not be part of the Agreement. Any
information obtained from such report or any information given on drawings as to
surface and subsurface soil condition or to elevations of existing grades or
elevations of underlying rock is approximate only, is not guaranteed and does not
form a part of the Agreement. CONTRACTOR is required to make a visual
examination of site and must make whatever test CONTRACTOR deems
appropriate to determine surface and subsurface soil conditions. If, during the
course of work under this Agreement, CONTRACTOR encounters subsurface or
latent conditions which differ materially from those indicated in the soils investigation
report, then CONTRACTOR shall notify the SUPERINTENDENT within five (5)
working days of discovery of the condition.

WARNING: SUPERINTENDENT DOES NOT WARRANT THE SOILS AT THE
PROJECT SITE NOR ANY INFORMATION CONTAINED IN ANY SOILS REPORT.
SOILS INVESTIGATION REPORT IS PROVIDED FOR CONTRACTOR'S
INFORMATION ONLY. CONTRACTOR HAS CONDUCTED AN INDEPENDENT
INVESTIGATION OF THE PROJECT SITE AND THE SOILS CONDITIONS OF
THE SITE. SUPERINTENDENT DOES NOT WARRANT THE SOILS
CONDITIONS OF THE SITE AND CONTRACTOR IS FULLY RESPONSIBLE TO
ASCERTAIN SITE CONDITIONS FOR THE PURPOSES OF DETERMINING
CONSTRUCTION MEANS AND METHODS PRIOR TO COMMENCING
CONSTRUCTION.

(b) CONTRACTOR agrees that no claim against SUPERINTENDENT will
be made by CONTRACTOR for damages and hereby waives any rights to
damages in the event that during progress of work CONTRACTOR
encounters subsurface or latent conditions at the worksite materially different
from those shown on drawings or indicated in specifications.

ARTICLE 26. TESTS AND INSPECTIONS
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(@) Tests and inspections will comply with California Code of Regulations and
with all other laws, ordinances, rules, regulations, or orders of public authorities
having jurisdiction over the Project.

(b) If the Agreement, SUPERINTENDENT’S instructions, laws, ordinances, or
any public authority require any work to be specially tested or approved,
CONTRACTOR shall give notice in accordance with such authority of its readiness
for observation or inspection at least two (2) working days prior to being tested or
covered up. If inspection is by authority other than SUPERINTENDENT,
CONTRACTOR shall inform the SUPERINTENDENT’S Inspector of the date fixed
for such inspection. Required certificates of inspection shall be secured by
CONTRACTOR. Observations by SUPERINTENDENT'S Inspector shall be
promptly made, and where practicable, at source of supply. If any work should be
covered up without approval or consent of SUPERINTENDENT’S Inspector, it must
be uncovered for examination and satisfactorily reconstructured at
CONTRACTOR'S expense in compliance with the Agreement. Costs of tests,
inspections and any materials found to be not in compliance with the Agreement
shall be paid for by CONTRACTOR. Other costs for test and inspection shall be
paid by the SUPERINTENDENT.

ARTICLE 27. TRENCHES

(@) CONTRACTOR shall provide adequate sheeting, shoring, and bracing, or
equivalent method, for the protection of life and limb in trenches and open
excavation which conform to applicable safety standards.

(b) If this Agreement involves the excavation of any trench or trenches five (5)
feet or more in depth, and the Project cost is in excess of $25,000, the
CONTRACTOR shall, in advance of excavation, submit to the SUPERINTENDENT
for acceptance or to whomever SUPERINTENDENT designates which may include
a registered civil or structural engineer employed by the SUPERINTENDENT to
whom authority to accept has been delegated, a detailed plan showing the design of
shoring, bracing, sloping or other provisions to be made for worker protection from
the hazard of caving ground during the excavation of such trench or trenches. If
such plan varies from the Shoring System Standards established by the
Construction Safety Orders of the Division of Industrial Safety, the plan shall be
prepared by a registered civil or structural engineer employed by the
CONTRACTOR, and all costs therefore shall be included in the price named in the
Agreement for completion of the work as set forth in the Project Documents. In no
case shall such plan be less effective than that required by the Construction Safety
Orders. No excavation of such trench or trenches shall be commenced until said
plan has been accepted by CAL-OSHA and a CAL-OSHA permit for such plan
delivered to the SUPERINTENDENT. Labor Code Section 6500 and 6705; Health
and Safety Code Section 17922.5)
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(c) If this Agreement involves the digging of trenches or excavations that extend
deeper than four feet below the surface, the following shall apply pursuant to Public
Contract Code section 7104:

(1) The CONTRACTOR shall promptly, and before the following
conditions are disturbed, notify the SUPERINTENDENT, in writing, of any:

(i) Material that the CONTRACTOR believes may be material that
is hazardous waste, as defined in Section 25117 of the Health and
Safety Code that is required to be removed to a Class I, Class I, or
Class Il disposal site in accordance with provisions of existing law.

(i) Subsurface or latent physical conditions at the site different
from those indicated.

(i) Unknown physical conditions at the site of any unusual nature,
different materially from those ordinarily encountered and generally
recognized as inherent in work of the character provided for in the
contract.

(2) The SUPERINTENDENT shall promptly investigate the conditions,
and if it finds that the conditions do materially so differ, or do involve
hazardous waste, and cause a decrease or increase in the CONTRACTOR'’S
cost of, or the time required for, performance of any part of the work shall
issue a change order under the procedures described in the Project
Documents.

(3) In the event a dispute arises between the SUPERINTENDENT and
the CONTRACTOR, whether the conditions materially differ or involve
hazardous waste, or cause a decrease or increase in the CONTRACTOR’S
cost of, or time required for, performance of any part of the work, the
CONTRACTOR shall not be excused from any scheduled completion date
provided for by the Project Documents, but shall proceed with all the work to
be performed under the Project Documents. The CONTRACTOR shall
retain any and all rights provided either by contract or by law which pertain to
the resolution of disputes and protests between the contracting parties.

ARTICLE 28. DOCUMENTS ON WORK

CONTRACTOR shall keep on the job site at all times one legible copy of all
Project Documents, including addenda and change orders, and all approved
drawings, plans, schedules and specifications. Said Documents shall be
kept in good order and available to ARCHITECT, ARCHITECT'S
representatives, and all authorities having jurisdiction. CONTRACTOR shall
be acquainted with and comply with all California Code of Regulations
provisions relating to conditions on this Project.
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ARTICLE 29. STATE AUDIT

Pursuant to and in accordance with the provisions of Government Code Section
8546.7, or any amendments thereto, all books, records and files of the
SUPERINTENDENT, the CONTRACTOR, or any subcontractor connected with the
performance of this Agreement involving the expenditure of public funds in excess
of Ten Thousand Dollars ($10,000.00), including, but not limited to, the costs of
administration of the Agreement, shall be subject to the examination and audit of
the State Auditor atthe request of the SUPERINTENDENT or as part of any audit
of the SUPERINTENDENT for a period of three (3) years after final payment is
made under this Agreement .

ARTICLE 30. SUBSTITUTIONS - “OR EQUAL”

(a) Prior to Bid Opening. Should the CONTRACTOR wish to request prior to bid
opening, any substitution for the materials, process, service or equipment
specified, the CONTRACTOR shall submit a written request five (5) working days
before the bid opening date and hour. If the substituted item is acceptable, the
SUPERINTENDENT will approve itin an Addendum issued to all CONTRACTOR'’S
of record. Requests received less than five (5) working days prior to bid opening will
not be considered. SUPERINTENDENT shall only consider substitution requests
from the CONTRACTOR submitting the bid for the project.

(b)  After Bid Opening and Prior to Award of Contract. If the CONTRACTOR
clearly indicates in its bid that it is proposing to use an “equal’ product, the brand
name or trade name, if any, of a proposed substitute item shall be inserted in the
space provided in the bid or shall be otherwise clearly identified in the bid. If the
CONTRACTOR fails to indicate an “equal” product, its bid shall be considered as
offering the material, process, service or equipment referred to by the brand name
or trade name specified. It is expressly understood and agreed to by the
CONTRACTOR that the SUPERINTENDENT reserves the right to reject any such
proposed substituted item. It is further expressly understood and agreed by
CONTRACTOR that in the event the SUPERINTENDENT rejects a proposed
‘equal” item, the CONTRACTOR will then supply the material, process, service or
equipment designated by brand name or trade name or a substitute therefore which
meets with the approval of the SUPERINTENDENT.

With respect to all proposed substitutions of “equal” items, the CONTRACTOR shall
submit all pertinent and appropriate data substantiating its request for substitutions
within five (5) working days prior to the award of the contract.
SUPERINTENDENT shall only consider substitution requests from the
CONTRACTOR submitting the bid for the Project. The SUPERINTENDENT is not
responsible for locating or securing any information which is not included in such
substantiating data. The burden of proof as to the quality or suitability of proposed
substituted items shall be borne by the CONTRACTOR. The SUPERINTENDENT
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shall be the sole judge as to the quality and suitability of proposed substituted items,
and decisions of the SUPERINTENDENT shall be final and conclusive. Unless
extended by the mutual agreement of the parties, the SUPERINTENDENT shall
notify the successful CONTRACTOR of the decision concerning the proposed
substitution of “equal” items prior to the award of the contract. Also, such decisions
by the SUPERINTENDENT shall be in writing, and no proposed substituted item
shall be deemed approved unless the SUPERINTENDENT has so indicated in
writing. These time limitations shall be complied with strictly, and in no case will an
extension of time for completion be granted because of the CONTRACTOR’S
failure to request the substitution of an item at the times and in the manner set forth
herein.

(c) Whenever in specifications any materials, process, service or equipment is
indicated or specified by brand name, trade name, proprietary name or by name of
manufacturer, such specification shall be deemed to be used for the purpose of
facilitating description of material, process, service or equipment desired and shall
be deemed to be followed by the words "or equal," and CONTRACTOR may, unless
otherwise stated, offer any material, process, service, or equipment which shall be
substantially equal or better in every respect to that so indicated or specified subject
to SUPERINTENDENT or ARCHITECT approval.

(d) If material, process, service, or equipment offered by CONTRACTOR is not,
in opinion of ARCHITECT, or SUPERINTENDENT, substantially equal or better in
every respect to that specified, then CONTRACTOR shall furnish the material,
process, service, or equipment specified. Burden of proof as to equality of any
material, process, service, or equipment shall rest with CONTRACTOR. Provision
authorizing submission of "or equal" substantiating data shall not in any way
authorize an extension of time for performance of this Agreement nor shall
SUPERINTENDENT or ARCHITECT authorize the submission of “or equal’
substantiating data within three (3) days of the filing of the Notice of Completion on
the Project.

(e) In the event CONTRACTOR furnishes material, process, service or
equipment other than what was specified by the SUPERINTENDENT and which has
been accepted by the SUPERINTENDENT and which later is defective, then
CONTRACTOR at its sole cost and expense shall furnish the SUPERINTENDENT
specified material, process, service or equipment or fully replace with new the
defective material process, service or equipment at SUPERINTENDENT’S
discretion.

(f) In the event CONTRACTOR furnishes material, process service, or
equipment more expensive than that specified, difference in cost of such material,
process, service, or equipment so furnished shall be borne by CONTRACTOR. Any
engineering, design fees, or approval agencies' fees required to make adjustments
in material or work of all trades directly or indirectly affected by the approved
substituted items shall be borne entirely by CONTRACTOR. Any difference in cost
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between an approved substitution which is lower in cost than the originally specified
item shall be refunded or credited by CONTRACTOR to SUPERINTENDENT.

(g)  Price, fitness and quality being equal with regard to supplies, the
SUPERINTENDENT may prefer supplies grown, manufactured, or produced in
California and next prefer supplies partially manufactured grown, or produced in
California provided the bids of said suppliers or the prices quoted by them do not
exceed by more than 5% of the lowest bids/prices quoted by out of state suppliers,
the major portion of the manufacture of the supplies is not done outside of California
and the public good will be served thereby. (Government Code section 4330-4334)

ARTICLE 31. SAMPLES

(@) CONTRACTOR shall furnish for approval, within thirty-five (35) calendar days
following award of contract, all samples as required in specifications together with
catalogs and supporting data required by ARCHITECT. This provision shall not
authorize any extension of time for performance of the work. ARCHITECT shall
review such samples, as to conformance with design concept of work and for
compliance with information given in Project Documents and approve or disapprove
same within ten (10) working days from receipt of same.

(b) Unless specified otherwise, sampling, preparation of samples and tests shall
be in accordance with the latest standards of the American Society for Testing and
Materials.

(c) Samples shall, upon demand of ARCHITECT or SUPERINTENDENT, be
submitted for tests or examinations and considered before incorporation of same
into the work. CONTRACTOR shall be solely responsible for delays due to samples
not being submitted in time to allow for tests. Acceptance or rejection will be
expressed in writing. Work shall be equal to approved samples in every respect.
Samples which are of value after testing will remain the property of the
CONTRACTOR.

ARTICLE 32. PROGRESS SCHEDULE

(@) Within five (5) calendar days after being awarded the contract,
CONTRACTOR shall submit a progress schedule for SUPERINTENDENT’S
approval. The schedule shall indicate the beginning and completion dates of all
phases of construction and shall use the "critical path method" (commonly called
CPM) or equivalent scheduling methodology for the value reporting, planning and
scheduling, of all work required under the Project Documents. The schedule will
separately identify those milestones or events that must be completed before other
portions of the work can be accomplished.

(b)  The scheduling is necessary for the SUPERINTENDENT'S adequate
monitoring of the progress of the work and shall be prepared in accordance with the
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time frame described in Article 4 of the Agreement. The SUPERINTENDENT may
disapprove such a schedule and require modification to it if, in the opinion of the
ARCHITECT or SUPERINTENDENT, adherence to the progress schedule will
cause the work not to be completed in accordance with the Agreement.
CONTRACTOR shall adhere to any such modifications required by the
SUPERINTENDENT.

(c) CONTRACTOR will exchange scheduling information with subcontractors
and suppliers. Bidder will order work, equipment and materials with sufficient lead
time to avoid interruption of the work.

(d)  The CONTRACTOR shall submitto SUPERINTENDENT a monthly schedule
to reflect the actual sequence of the work which shall be totally separate and apart
from the original progress schedule.

(e) The CONTRACTOR shall also, if requested by the ARCHITECT or
SUPERINTENDENT, provide revised schedules within ten (10) calendar days if, at
any time, the ARCHITECT or SUPERINTENDENT, consider the completion date to
be in jeopardy. The revised schedule shall be designed to show how the
CONTRACTOR intends to accomplish the work to meet the original completion
date. The form and method employed by the CONTRACTOR shall be the same as
for the original progress schedule. The CONTRACTOR shall modify any portions of
the schedule that become infeasible because of "activities behind schedule" or for
any other valid reason. CONTRACTOR will provide documents and justification for
any schedule changes. An activity that cannot be completed by its original
completion date shall be deemed to be behind schedule.

(f) CONTRACTOR shall submit a revised schedule within ten (10) consecutive
calendar days of CONTRACTOR’S request for any extension of time. Failure to
submit such schedule will result in CONTRACTOR waiving his/her right to obtain
any extension of time.

(99 ITIS AGREED THAT THE SUPERINTENDENT OWNS THE “FLOAT” ON
THIS PROJECT. [IF CONTRACTOR SUBMITS A REVISED SCHEDULE
SHOWING AN EARLIER COMPLETION DATE FOR THE PROJECT,
SUPERINTENDENT'S ACCEPTANCE OF THIS REVISED SCHEDULE SHALL
NOT ENTITLE CONTRACTOR TO ANY DELAY CLAIM OR DISRUPTION
DAMAGES OR ANY OTHER DAMAGES DUE TO ANY SUCH REVISED
SCHEDULE. NOTHING PROVIDED HEREIN SHALL BE CONSTRUED AS A
DIRECT, INDIRECT OR IMPLICIT ACCELERATION ORDER TO THE
CONTRACTOR.

(h) CONTRACTOR agrees that failure to timely submit the progress schedule,
the monthly schedule or any revised progress schedule requested by the
ARCHITECT or the SUPERINTENDENT may result in delay in payment to
CONTRACTOR.
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ARTICLE 33. MATERIALS AND WORK

(@) Except as otherwise specifically stated in this Agreement, CONTRACTOR
shall provide and pay for all materials, supplies, tools, equipment, labor
transportation, superintendence, temporary constructions of every nature, and all
other services and facilities of every nature whatsoever necessary to execute and
complete the Project within specified time.

(b) Unless otherwise specified, all materials shall be new and the best of their
respective kinds and grades as noted or specified, and workmanship shall be of
good quality.

(c) Materials shall be furnished in ample quantities and at such times as to
insure uninterrupted progress of work and shall be stored properly and protected as
required. SUPERINTENDENT has no obligation to pay for any prefabricated
material stored offsite until delivered and installed to the jobsite and inspected and
approved by the inspector of record.

(d) CONTRACTOR shall, after issuance of the Notice to Proceed by
SUPERINTENDENT, place orders for materials and/or equipment as specified so
that delivery of same may be made without delays to the work. CONTRACTOR
shall, upon demand from the ARCHITECT, furnish to the ARCHITECT documentary
evidence showing that orders have been placed.

() SUPERINTENDENT reserves the right, for any neglect in not complying with
the above instructions, to place orders for such materials and/or equipment as it
may deem advisable in order that the work may be completed at the date specified
in the Agreement, and all expenses incidental to the procuring of said materials
and/or equipment shall be paid for by the CONTRACTOR.

() No materials, supplies, or equipment for work under this Agreement shall be
purchased subject to any chattel mortgage or under a conditional sale or other
agreement by which an interest therein or in any part thereof is retained by seller or
supplier. CONTRACTOR warrants good title to all material, supplies, and
equipment installed or incorporated in work and agrees upon completion of all work
to deliver premises, together with all improvements and appurtenances constructed
or placed thereon by it, to SUPERINTENDENT free from any claims, liens, or
charges. CONTRACTOR further agrees that neither it nor any person, firm, or
corporation furnishing any materials or labor for any work covered by this
Agreement shall have any right to lien upon premises or any improvement or
appurtenance thereon, except that CONTRACTOR may install metering devices or
other equipment of utility companies or of political subdivisions, title to which is
commonly retained by utility company or political subdivision. In the event of
installation of any such metering device or equipment, CONTRACTOR shall advise
SUPERINTENDENT as to owner thereof.
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(g) Nothing contained in this Article 33, however, shall defeat or impair the rights
of persons furnishing material or labor under any bond given by CONTRACTOR for
their protection or any rights under any law permitting such persons to look to funds
due CONTRACTOR in hand of SUPERINTENDENT, and this provision shall be
inserted in all subcontracts and material contracts and notice of its provisions shall
be given to all persons furnishing materials or labor when no formal contract is
entered into for such materials or labor.

(h)  The title to new materials and/or equipment and attendant liability for its
protection and safety, shall remain in the CONTRACTOR until incorporated in the
work and accepted by the SUPERINTENDENT; no part of said materials and/or
equipment shall be removed from its place of onsite/offsite storage except for
immediate installation in the work; and CONTRACTOR shall keep an accurate
inventory of all said materials and/or equipment in a manner satisfactory to the
SUPERINTENDENT or its authorized representative.

ARTICLE 34. INTEGRATION OF WORK

(@) CONTRACTOR shall do all cutting, fitting, patching, and preparation of work
as required to make its several parts come together properly, and fit it to receive or
be received by work of other contractors or existing conditions showing upon, or
reasonably implied by, the drawings and specifications, and shall follow all
directions given by the Architect.

(b)  All costs caused by defective or ill-timed work shall be borne by
CONTRACTOR.

(c) CONTRACTOR shall not endanger any work by cutting, excavating, or
otherwise altering work and shall not cut or alter work of any other contractor without
the written consent of the ARCHITECT. CONTRACTOR shall be solely responsible
for protecting existing work on adjacent properties and shall obtain all required
permits for shoring and excavations near property lines.

(d)  When modifying existing work or installing new work adjacent to existing
work, CONTRACTOR shall match, as closely as conditions of site and materials will
allow, the finishes, textures, and colors of the original work, refinishing existing work
as required, at no additional cost to SUPERINTENDENT.

(e) CONTRACTOR is aware that this Project may be splitinto several phases. If
the Project is split into phases then CONTRACTOR has made allowances for any
delays or damages which may arise from coordination with contractors for other
phases. If any delays should arise from a contractor working on a different phase,
CONTRACTOR's sole remedy for damages, including delay damages, shall be
against the contractor who caused such damage and not the SUPERINTENDENT.
CONTRACTOR shall provide access to contractors for other phases as necessary
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to prevent delays and damages to contractors working on other phases of
construction.

ARTICLE 35. OBTAINING OF PERMITS, LICENSES AND EASEMENTS

(@) Licenses, and certificates necessary for prosecution of work, shall be
secured and paid for by CONTRACTOR, unless otherwise specified. All such
licenses, and certificates shall be delivered to the ARCHITECT before demand is
made for the certificate of final payment. CONTRACTOR shall, and shall require
subcontractors to, maintain contractors’ licenses in effect as required by law.

(b) Easements for permanent structures or permanent changes in existing
facilities shall be secured and paid for by SUPERINTENDENT, unless otherwise
specified.

(c) Permits and charges for installation, and inspection thereof, of utility services
by serving utilities shall be secured and paid for by SUPERINTENDENT.

(d)  City building permit costs shall be paid directly by the Contractor and shall be
submitted to the SUPERINTENDENT for reimbursement at actual cost with no
mark-up. Contractor shall estimate the building permit cost of $7,500.00 in their bid
submission. SUPERINTENDENT shall reimburse the Contractor for the actual
building permit costs, with no markup.

ARTICLE 36.SURVEYS

Surveys to determine location of property lines and corners will be supplied by
SUPERINTENDENT. Surveys to determine locations of construction, grading, and
site work, shall be provided by CONTRACTOR.

ARTICLE 37.EXISTING UTILITY LINES; REMOVAL, RESTORATION

(a) Pursuant to Government Code Section 4215, the SUPERINTENDENT
assumes the responsibility for removal, relocation, and protection of utilities located
on the construction site at the time of commencement of construction under this
Agreement with respect to any such utility facilities which are not identified in the
plans and specifications. The CONTRACTOR shall not be assessed for liquidated
damages for delay in completion of the Project caused by failure of the
SUPERINTENDENT to provide for removal or relocation of such utility facilities. If
the CONTRACTOR, while performing work under this Agreement, discovers utility
facilities not identified by the SUPERINTENDENT in the plans or specifications,
CONTRACTOR shall immediately notify the SUPERINTENDENT and the utility in
writing. CONTRACTOR shall be compensated according to the provisions
governing changes in the work.
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(b)  This Article 37 shall not be construed to preclude assessment against the
CONTRACTOR for any other delays in completion of the work. Nothing in this
Article shall be deemed to require the SUPERINTENDENT to indicate the presence
of existing service laterals or appurtenances whenever the presence of such utilities
on the construction site can be inferred from the presence of other visible facilities,
such as buildings, meter junction boxes, on or adjacent to the site of the
construction.

(c) As part of the work to be performed, CONTRACTOR shall provide the
notices and proceed in accordance with Government Code Sections 4216.2,4216.3
and 4216.4, and pay all fees charged pursuant to Government Code Section 4216,
et seq.

ARTICLE 38.WORK TO COMPLY WITH APPLICABLE LAWS AND REGULATIONS

(@) CONTRACTOR shall give all notices and comply with all laws, ordinances,
rules, and regulations applicable to the work as indicated and specified.

(b) If CONTRACTOR observes that drawings or specifications are at variance
therewith, CONTRACTOR shall promptly notify ARCHITECT in writing and any
changes deemed necessary by the ARCHITECT shall be adjusted as provided for
changes in work. If CONTRACTOR performs any work which it knew, or through
exercise of reasonable care should have known, to be contrary to such laws,
ordinances, rules or regulations, and without such notice to ARCHITECT,
CONTRACTOR shall bear all costs arising therefrom. Where plans, drawings or
specifications state that materials, processes, or procedures must be approved by
the Division of State Architect, State Fire Marshall, or other body or agency,
CONTRACTOR shall be responsible for satisfying requirements of such bodies or
agencies.

ARTICLE 39. ACCESS TO WORK
SUPERINTENDENT and its representatives shall at all times have access to work
wherever it is in preparation or progress. CONTRACTOR shall provide safe and
proper facilities for such access so that SUPERINTENDENT’S representatives may
perform their functions.

ARTICLE 40. PAYMENTS BY CONTRACTOR
CONTRACTOR shall pay:

(1) For all transportation and utility services not later than the 20th day of
the calendar month following that in which such services are rendered;

(2) For all materials, tools, and other expendable equipment to the extent
of ninety percent (90%) of cost thereof, not later than the 20th day of the
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calendar month following that in which such materials, tools, and equipment
are delivered at site of Project and balance of cost thereof not later than the
30th day following completion of that part of work in or on which such
materials, tools, and equipment are incorporated or used; and

(3) Toeach of its subcontractors, not later than the 5th day following each
payment to CONTRACTOR the respective amounts allowed CONTRACTOR
on account of work performed by respective subcontractor to the extent of
such subcontractor's interest therein.

(4)  Within seven (7) days from the time that all or any portion of the
retentions are received by CONTRACTOR from SUPERINTENDENT, to
each of its subcontractors from whom retention has been withheld, each
subcontractor's share of the retention received. However, if a retention
payment received by CONTRACTOR is specifically designated for a
particular subcontractor, payment of the retention shall be made to the
designated subcontractor, if the payment is consistent with the terms of the
subcontract. CONTRACTOR may withhold from a subcontractor its portion
of the retentions if a bona fide dispute exists between the subcontractor and
the CONTRACTOR. The amount withheld from the retention shall not
exceed one hundred fifty percent (150%) of the estimated value of the
disputed amount.

ARTICLE 41. INSPECTOR'S FIELD OFFICE

CONTRACTOR shall provide for the exclusive use of Inspector a temporary field
office to be located as directed by Inspector and to be maintained until removal is
authorized by SUPERINTENDENT. Office shall be of substantial waterproof
construction with adequate natural light and ventilation by means of stock design
windows. Door shall have a key-type lock or padlock hasp. A table satisfactory for
study of plans and two chairs shall be provided by CONTRACTOR. CONTRACTOR
shall provide and pay for adequate electric lights, telephone service (not a pay
phone), and adequate heat for the field office until authorized removal.

ARTICLE 42. UTILITIES

(@)  All utilities, including but not limited to electricity, water, gas, and telephone
used on work shall be furnished and paid for by CONTRACTOR. CONTRACTOR
shall furnish and install necessary temporary distribution systems, including meters,
if necessary, from distribution points to points on site where utility is necessary to
carry on the work. When it is necessary to interrupt any existing utility service to
make connections, a minimum of forty-eight (48) hours advance notice shall be
given to the SUPERINTENDENT and ARCHITECT. Interruptions in utility services
shall be of the shortest possible duration for the work at hand and shall be approved
by the SUPERINTENDENT and the ARCHITECT. In the event any utility service is
interrupted without the required forty-eight (48) hours notice, then CONTRACTOR
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shall be liable for all damage suffered by SUPERINTENDENT due to the
interruption. Upon completion of work, CONTRACTOR shall remove all temporary
distribution systems.

(b) CONTRACTOR may, with written permission of SUPERINTENDENT, use
SUPERINTENDENT'’S existing utilities by making prearranged payments to
SUPERINTENDENT for utilities used by CONTRACTOR for the Project.

ARTICLE 43. SANITARY FACILITIES

The CONTRACTOR shall provide sanitary temporary toilet facilities in no fewer
numbers than required by law and such additional facilities as may be directed by
the Inspector for the use of all workers. The toilet facilities shall be maintained in a
sanitary condition at all times and shall be left at the site until removal is directed by
the Inspector. Use of toilet facilities in the work under construction shall not be
permitted.

ARTICLE 44. CLEANING UP

CONTRACTOR at all times shall keep work site free from debris such as waste,
rubbish, and excess materials and equipment caused by this work. CONTRACTOR
shall not leave debris under, in, or about the work site, but shall promptly remove
same. Upon completion of work, CONTRACTOR shall clean interior and exterior of
building, including fixtures, equipment, walls, floors, ceilings, roofs, window sills and
ledges, horizontal projections, and any areas where debris has collected.
CONTRACTOR shall clean and polish all glass, plumbing fixtures, and finish
hardware and similar finish surfaces and equipment and remove temporary fencing,
barricades, planking, sanitary facilities and similar temporary facilities from site. If
CONTRACTOR fails to clean up, the SUPERINTENDENT shall do so and the cost
thereof shall be charged to the CONTRACTOR and deducted from any progress
payment due.

ARTICLE 45. PATENTS, ROYALTIES, AND INDEMNITIES

The CONTRACTOR shall hold and save the SUPERINTENDENT and its governing
board, officers, agents, and employees harmless from liability of any nature or kind,
including cost and expense, for or on account of any patented or unpatented
invention, process, article, or appliance manufactured or used in the performance of
this Agreement, including its use by the SUPERINTENDENT, unless otherwise
specifically provided in the Project Documents, and unless such liability arises from
the sole negligence, or active negligence, or willful misconduct of the
SUPERINTENDENT.

ARTICLE 46. GUARANTEE
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(@) CONTRACTOR warrants that the work (which includes any equipment
furnished by CONTRACTOR as part of the materials) shall: (a) be free from defects
in workmanship and material; (b) be free from defects in any design performed by
CONTRACTOR,; (c) be new, and conform and perform to the requirements stated in
the specifications and where detail requirements are not so stated, shall conform to
applicable industry standards; and (d) be suitable for the use stated in the
specifications.

(b)  The warranty period for discovery of defective work shall commence on the
date stamped on the Notice of Completion verifying County recordation and
continue for the period set forth in the specifications or for one year if not so
specified. If, during the warranty period, the work is not available for use due to
defective work, such time of unavailability shall not be counted as part of the
warranty period. The warranty period for corrected defective work shall continue for
a duration equivalent to the original warranty period.

(c) SUPERINTENDENT shall give CONTRACTOR prompt written notice after
discovery of any defective work. CONTRACTOR shall correct any such defective
work, as well as any damage to any other part of the work resulting from such
defective work, and provide repair, replacement, or reimbursement, at its sole
expense, in a manner approved by the SUPERINTENDENT and with due diligence
and dispatch as required to make the work ready for use by SUPERINTENDENT,
ordinary wear and tear, unusual abuse or neglect excepted. Such corrections shall
include, but not be limited to, any necessary adjustments, modifications, changes of
design (unless of SUPERINTENDENT’S design), removal, repair, replacement or
reinstallation, and shall include all necessary parts, materials, tools, equipment,
transportation charges and labor as may be necessary, and cost of removal and
replacement of work shall be performed at a time and in such a manner so as to
minimize the disruption to SUPERINTENDENT’S use of the work.

(d) In the event of failure of CONTRACTOR or Surety to commence and pursue
with diligence said repairs or replacements within ten (10) calendar days after being
notified in writing, SUPERINTENDENT is hereby authorized to proceed to have
defects repaired or replaced and made good at expense of CONTRACTOR and
Surety who hereby agree to pay costs and charges therefore immediately on
demand.

(e) If, in the opinion of the SUPERINTENDENT, defective work creates a
dangerous condition or requires immediate correction or attention to prevent further
loss to the SUPERINTENDENT or to prevent interruption of operations of the
SUPERINTENDENT, the SUPERINTENDENT will attempt to give the written notice
required by this Article. If the CONTRACTOR or Surety cannot be contacted or
neither complies with the SUPERINTENDENT’S requirements for correction within a
reasonable time as determined by the SUPERINTENDENT, the
SUPERINTENDENT may, notwithstanding the provisions of this Article, proceed to
make such correction or provide such attention and the costs of such correction or
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attention shall be charged against the CONTRACTOR and Surety. Such action by
the SUPERINTENDENT will not relieve the CONTRACTOR and Surety of the
guarantees provided in this Article or elsewhere in the Project Documents.

(f) This Article does not in any way limit the guarantees on any items for which a
longer guarantee is specified or on any items for which a manufacturer gives a
guarantee for a longer period. CONTRACTOR shall furnish to SUPERINTENDENT
all appropriate guarantee or warranty certificates upon completion of the Project or
upon request by SUPERINTENDENT.

(g)  Allguarantees required under this Article shall be in writing on the Guarantee
form included in the Project Documents.

(h)  CONTRACTOR shall provide to SUPERINTENDENT instruction manuals for
all items which require same.

(i) Nothing herein shall limit any other rights or remedies available to
SUPERINTENDENT.

g) The SUPERINTENDENT may collect its reasonable costs and attorneys' fees
in any action to enforce this Article.

ARTICLE 47. DUTY TO PROVIDE FIT WORKERS

(@) CONTRACTOR and subcontractors shall at all times enforce strict discipline
and good order among their employees and shall not employ on work any unfit
person or anyone not skilled in work assigned to such person. It shall be the
responsibility of CONTRACTOR to ensure compliance with this Article.

(b)  Any person in the employ of the CONTRACTOR or subcontractors whom
SUPERINTENDENT or ARCHITECT may deem incompetent, unfit, troublesome or
otherwise undesirable shall be excluded from the work site and shall not again be
employed on it except with written consent of SUPERINTENDENT.

ARTICLE 48. WAGE RATES, TRAVEL AND SUBSISTENCE

(@) Pursuant to the provisions of Article 2 (commencing at Section 1770),
Chapter 1, Part 7, Division 2 of the Labor Code, the governing board of
SUPERINTENDENT has obtained the general prevailing rate of per diem wages
and the general prevailing rate for holiday and overtime work in the locality in which
this public work is to be performed for each craft, classification or type of worker
needed for this Project from the Director of the Department of Industrial Relations
("Director.") These rates are on file with the Clerk of the SUPERINTENDENT’S
governing board and copies will be made available to any interested party on
request. CONTRACTOR shall post a copy of such wage rates at the work site.
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Labor Code Section 1773.2. The rates are available on the Internet at
www.dir.ca.gov “Statistics & Research.”

(b) Holiday and overtime work, when permitted by law, shall be paid for at a rate
of at least one and one-half times the above specified rate of per diem wages,
unless otherwise specified. Holidays shall be defined in the Collective Bargaining
Agreement applicable to each particular craft, classification or type of worker
employed.

(c) CONTRACTOR shall pay and shall cause to be paid each worker engaged in
work on the Project not less than the general prevailing rate of per diem wages
determined by the Director, regardless of any contractual relationship which may be
alleged to exist between the CONTRACTOR or any subcontractor and such
workers.

(d) CONTRACTOR shall pay and shall cause to be paid to each worker needed
to execute the work on the Project travel and subsistence payments, as such travel
and subsistence payments are defined in the applicable collective bargaining
agreements filed with the Department of Industrial Relations in accordance with
Labor Code Section 1773.8.

(e) If during the period this bid is required to remain open, the Director of
Industrial Relations determines that there has been a change in any prevailing rate
of per diem wages in the locality in which this public work is to be performed, such
change shall not alter the wage rates in the Notice Calling for Bids or the contract
subsequently awarded.

(f)  Pursuant to Labor Code Section 1775, CONTRACTOR shall as a penalty to
the SUPERINTENDENT, forfeit fifty dollars ($50) for each calendar day, or portion
thereof, for each worker paid less than the prevailing rate of per diem wages,
determined by the Director, for such craft or classification in which such worker is
employed for any public work done under the Agreement by CONTRACTOR or by
any subcontractor under it. The amount of the penalty shall be determined by the
Labor Commission and shall be based on consideration of the CONTRACTOR'S
mistake, inadvertence or neglect in failing to pay the correct prevailing rate of per
diem wage, or the previous record of the CONTRACTOR in meeting his or her
prevailing rate of per diem wage obligations, or the CONTRACTOR'S willful failure
to pay the correct prevailing rate of per diem wages. A mistake, inadvertence or
neglect in failing to pay the correct prevailing rate of per diem wage is not excusable
if the CONTRACTOR had knowledge of his or her obligations under this part. The
difference between such prevailing rate of per diem wage and the amount paid to
each worker for each calendar day or portion thereof for which each worker was
paid less than the prevailing rate of per diem wage shall be paid to each worker by
the CONTRACTOR.
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(g)  Any worker employed to perform work on the Project, which work is not
covered by any craft or classification listed in the general prevailing rate of per diem
wages determined by the Director shall be paid not less than the minimum rate of
wages specified therein for the craft or classification which most nearly corresponds
to work to be performed by them, and such minimum wage rate shall be retroactive
to time of initial employment of such person in such craft or classification.

(h)  Pursuant to Labor Code Section 1773.1, per diem wages are deemed to
include employer payments for health and welfare, pension, vacation, travel time,
and subsistence pay as provided for in Labor Code Section 1773.8.

(i) CONTRACTOR shall post at appropriate conspicuous points on the site of
the Project, a schedule showing all determined minimum wage rates and all
authorized deductions, if any, from unpaid wages actually earned.

ARTICLE 49. HOURS OF WORK

(@)  As provided in Article 3, (commencing at Section 1810), Chapter 1, Part 7,
Division 2 of the Labor Code, eight (8) hours of labor shall constitute a legal day's
work. The time of service of any worker employed at any time by the
CONTRACTOR or by any subcontractor on any subcontract under this Agreement
upon the work or upon any part of the work contemplated by this Agreement shall
be limited and restricted by the Agreement to eight (8) hours per day, and forty (40)
hours during any one week, except as hereinafter provided. Notwithstanding the
provisions hereinabove set forth, work performed by employees of CONTRACTOR
in excess of eight (8) hours per day and forty (40) hours during any one week, shall
be permitted upon this public work upon compensation for all hours worked in
excess of eight (8) hours per day at not less than one and one-half times the basic
rate of pay.

(b)  The CONTRACTOR shall keep and shall cause each subcontractor to keep
an accurate record showing the name of and actual hours worked each calendar
day and each calendar week by each worker employed by CONTRACTOR in
connection with the work or any part of the work contemplated by this Agreement.
The record shall be kept open at all reasonable hours to the inspection of the
SUPERINTENDENT and to the Division of Labor Standards Enforcement,
Department of Industrial Relations.

(c) Pursuant to Labor Code Section 1813, the CONTRACTOR shall pay to the
SUPERINTENDENT a penalty of Twenty-Five Dollars ($25) for each worker
employed in the execution of this Contract by the CONTRACTOR or by any
subcontractor for each calendar day during which such worker is required or
permitted to work more than eight (8) hours in any one calendar day and 40 hours in
any one calendar week in violation of the provisions of Article 3 (commencing at
Section 1810), Chapter 1, Part 7, Division 2 of the Labor Code.
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(d)  Any work necessary to be performed after regular working hours or on
Sundays or other holidays shall be performed without additional expense to
SUPERINTENDENT.

ARTICLE 50. PAYROLL RECORDS

(a) Pursuant to the provisions of Labor Code Section 1776, the CONTRACTOR
shall keep and shall cause each subcontractor performing any portion of the work
under this Agreement to keep an accurate payroll record, showing the name,
address, social security number, work classification, straight time and overtime
hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker, or other employee employed by CONTRACTOR in
connection with the work.

(b)  The payroll records enumerated under subdivision (a) shall be certified and
shall be available for inspection at all reasonable hours at the principal office of the
CONTRACTOR on the following basis:

(1) A certified copy of an employee's payroll record shall be made
available for inspection or furnished to the employee or his or her authorized
representative on request.

(2) A certified copy of all payroll records enumerated in subdivision (a)
shall be made available for inspection or furnished upon request to a
representative of the SUPERINTENDENT, the Division of Labor Standards
Enforcement, and the Division of Apprenticeship Standards of the
Department of Industrial Relations.

(3) A certified copy of all payroll records enumerated in subdivision (a)
shall be made available for inspection upon request by the public or copies
thereof made; provided, however, that a request by the public shall be made
through either the SUPERINTENDENT the Division of Apprenticeship
Standards, or the Division of Labor Standards Enforcement. If the requested
payroll records have not been provided pursuant to paragraph (2), the
requesting party shall, prior to being provided the records, reimburse the
costs of preparation by the CONTRACTOR, subcontractors, and the entity
through which the request was made. The public shall not be given access
to the records at the principal office of the CONTRACTOR.

(4)  The form of certification shall be as follows:

l, (Name-print), the undersigned, am
(position in business) with the authority to act for and on behalf of

(Name of business
and/or CONTRACTOR), certify under penalty of perjury that the records or
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copies thereof submitted and consisting of

(description, number of pages) are the originals or true, full and correct
copies of the originals which depict the payroll record(s) of the actual
disbursements by way of cash, check, or whatever form to the individual or
individuals named.

Dated: Signature:

(c) Contractor shall file a certified copy of the payroll records enumerated in
subdivision (a) with the entity that requested the records within ten (10) days after
receipt of a written request. In the event that the CONTRACTOR fails to comply
within the 10-day period, the CONTRACTOR shall, as a penalty to the
SUPERINTENDENT, forfeit Twenty-Five Dollars ($25) for each calendar day, or
portion thereof, for each worker, until strict compliance is effectuated. Upon the
request of the Division of Apprenticeship Standards or the Division of Labor
Standards Enforcement, these penalties shall be withheld from progress payments
then due.

(d)  Any copy of payroll records made available for inspection as copies and
furnished upon request to the public by the SUPERINTENDENT, the Division of
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall be
marked or obliterated in such a manner as to prevent disclosure of an individual's
name, address, and social security number. The name and address of the
CONTRACTOR shall not be marked or obliterated.

() The CONTRACTOR shall inform the SUPERINTENDENT of the location of
the payroll records enumerated under subdivision (a), including the street address,
city and county, and shall, within five (5) working days, provide a written notice of a
change of location and address.

(f) It shall be the responsibility of the CONTRACTOR to ensure compliance with
the provisions of this Article 50 and the provisions of Labor Code Section 1776.

ARTICLE 51. APPRENTICES

(@) The CONTRACTOR acknowledges and agrees that, if this Agreement
involves a dollar amount greater than or a number of working days greater than that
specified in Labor Code Section 1777.5, this Agreement is governed by the
provisions of Labor Code Section 1777.5. It shall be the responsibility of the
CONTRACTOR to ensure compliance with this Article 51 and with Labor Code
Section 1777.5 for all apprenticing occupations.

(b)  Apprentices of any crafts or trades may be employed and, when required by

Labor Code Section 1777.5, shall be employed provided they are properly
registered in full compliance with the provisions of the Labor Code.
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(c) Every such apprentice shall be paid the standard wage paid to apprentices
under the regulations of the craft or trade at which he or she is employed, and shall
be employed only at the work of the craft or trade to which he or she is registered.

(d)  Only apprentices, as defined in Section 3077, who are in training under
apprenticeship standards and written apprentice agreements under Chapter 4
(commencing at Section 3070), Division 3 of the Labor Code, are eligible to be
employed on public works. The employment and training of each apprenticeship
shall be in accordance with the provisions of the apprenticeship standards and
apprentice agreements under which he or she is training.

(e) Pursuant to Labor Code Section 1777.5, the CONTRACTOR and any
subcontractors employing workers in any apprenticeship craft or trade in performing
any work under this Agreement shall employ apprentices in at least the ratio set
forth in Section 1777.5 and apply to the applicable joint apprenticeship committee
for a certificate approving the CONTRACTOR or subcontractor under the applicable
apprenticeship standards for the employment and training of apprentices.

(f) Every contractor and subcontractor shall submit contract award information
to the applicable joint apprenticeship committee which shall include an estimate of
journeyman hours to be performed under the Agreement, the number of apprentices
to be employed and the approximate dates the apprentices will be employed.

(9) If the CONTRACTOR or subcontractor willfully fails to comply with Labor
Code Section 1777.5, then, upon a determination of noncompliance by the Chief of
the Division of Apprenticeship Standards, the CONTRACTOR or subcontractor shall
be subject to the penalties imposed under Labor Code Section 1777.7.
Interpretation and enforcement of these provisions shall be in accordance with the
rules and procedures of the California Apprenticeship Council.

(h)  The CONTRACTOR and all subcontractors shall comply with Labor Code
Section 1777.6, which section forbids certain discriminatory practices in the
employment of apprentices.

(i) CONTRACTOR shall become fully acquainted with the law regarding
apprentices prior to commencement of the work. Special attention is directed to
Sections 1777.5, 1777.6, and 1777.7 of the Labor Code, and Title 8, California
Code of Regulations, Section 200, et seq. Questions may be directed to the State
Division of Apprenticeship Standards, 455 Golden Gate Avenue, 8" Floor, San
Francisco, California 94102, (415) 703-4920.

ARTICLE 52. LABOR - FIRST AID
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The CONTRACTOR shall maintain emergency first aid treatment for
CONTRACTOR'S workers on the Project which complies with the Federal
Occupational Safety and Health Act of 1970 (29 U.S.C.A., Sec. 651, et seq.).

ARTICLE 53. PROTECTION OF PERSONS AND PROPERTY

(@) The CONTRACTOR shall be responsible for all damages to persons or
property that occur as a result of its fault or negligence in connection with the
prosecution of this Agreement and shall take all necessary measures and be
responsible for the proper care and protection of all materials delivered and work
performed until completion and final acceptance by the SUPERINTENDENT.
CONTRACTOR shall provide such heat, covering, and enclosures as are necessary
to protect all work, materials, equipment, appliances, and tools against damage by
weather conditions. All work shall be solely at the CONTRACTOR'S risk with the
exception of damage to the work caused by "acts of God" as defined in Public
Contract Code Section 7105.

(b) CONTRACTOR shall take, and require subcontractors to take, all necessary
precautions for safety of workers and shall comply with all applicable federal, state,
local and other safety laws, standards, orders, rules, regulations, and building codes
to prevent accidents or injury to persons on, about, or adjacent to the work site and
to provide a safe and healthful place of employment. CONTRACTOR shall furnish,
erect and properly maintain at all times, as directed by SUPERINTENDENT or
ARCHITECT or required by conditions and progress of work, all necessary safety
devices, safeguards, construction canopies, signs audible devices for protection of
the blind, safety rails, belts and nets, barriers, lights, and watchmen for protection of
workers and the public and shall post danger signs warning against hazards created
by such features in the course of construction. CONTRACTOR shall designate a
responsible employee, whose duty shall be to post information regarding protection
and obligations of workers and other notices required under occupational safety and
health laws, to comply with reporting and other occupational safety requirements,
and to protect the life, safety and health of workers. Name and position of person
so designated shall be reported in writing to SUPERINTENDENT by
CONTRACTOR. CONTRACTOR shall correct any violations of safety laws,
standards, orders, rules, or regulations. Upon the issuance of a citation or notice of
violation by the Division of
Occupational Safety and Health, such violation shall be corrected immediately by
the CONTRACTOR at CONTRACTOR'S expense.

(c) In an emergency affecting safety of person or of work or of adjoining
property, CONTRACTOR, without special instruction or authorization from
ARCHITECT or SUPERINTENDENT, is hereby permitted to act, at its discretion, to
prevent such threatened loss or injury; and CONTRACTOR shall so act if so
authorized or instructed by Architect or SUPERINTENDENT. Any compensation
claimed by CONTRACTOR on account of emergency work shall be determined by
written agreement with the SUPERINTENDENT.
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(d) CONTRACTOR shall take adequate precautions to protect existing roads,
sidewalks, curbs, pavements, utilities, adjoining property and structures (including,
without limitation, protection from settlement or loss of lateral support), and to avoid
damage thereto, and repair any damage thereto caused by construction operations.

() CONTRACTOR shall (unless waived by the SUPERINTENDENT in writing):

(1)  When performing new construction on existing sites, become informed
and take into specific account the maturity of the students on the site;
perform work which may interfere with school routine before or after school
hours; enclose working area with a substantial barricade; not allow any
unauthorized individuals on the site; require all workers on the Project to be
conspicuously identified either by a firm logo on their clothing or prominent
identification badge and arrange work to cause a minimum amount of
inconvenience and danger to students and faculty in their regular school

activities.

(2) Provide substantial barricades around any shrubs or trees indicated to

be preserved.

(3) Deliver materials to building area over route designated by

ARCHITECT.

(4)  Whendirected by SUPERINTENDENT, take preventive measures to

eliminate objectionable dust.

(5) Enforce all instructions of SUPERINTENDENT and ARCHITECT
regarding signs, advertising, fires, and smoking and require that all workers

comply with all regulations while on construction site.

(6) Take care to prevent disturbing or covering any survey markers,
monuments, or other devices marking property boundaries or corners. |If
such markers are disturbed by accident, they shall be replaced by an

approved civil engineer at no cost to the SUPERINTENDENT.

ARTICLE 54. NON-DISCRIMINATION

In the performance of the terms of this Agreement, CONTRACTOR agrees that it
will not engage in nor permit such subcontractor as it may employ to engage in
unlawful discrimination in employment of persons because of the race, religious
creed, color, national origin, ancestry, physical handicap, medical condition, marital

status, age or sex of such persons.

ARTICLE 55. SCHEDULE OF VALUES AND PERIODICAL ESTIMATES
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(@) CONTRACTOR shall furnish on form(s) approved by SUPERINTENDENT:

(1)  Within five (5) calendar days of award of contract a detailed schedule
of values giving complete breakdown of contract price for each component of
the Project or site which shall include all subcontractor/supplier agreements
showing dollar amounts of these agreements to justify the schedule of
values; and

(2) A periodical itemized estimate of work done for purpose of making
partial payments thereon. Change order work shall be clearly identified on a
separate schedule of values.

(3)  Within five (5) calendar days of request of SUPERINTENDENT, a
schedule of estimated monthly payments which shall be due CONTRACTOR
under the Agreement.

(b)  Values employed in making up any of these schedules are subject to the
ARCHITECT'S written approval and will be used only for determining basis of partial
payments and will not be considered as fixing a basis for additions to or deductions
from contract price.

ARTICLE 56. CONTRACTOR CLAIMS

If the CONTRACTOR shall claim compensation for any damage sustained by
reason of the acts of the SUPERINTENDENT or its agents, CONTRACTOR shall,
within five (5) calendar days after sustaining of such damage, make to the
ARCHITECT a written statement of the damage sustained. On or before the 15th
day of the month succeeding that in which such damage shall have been sustained
the CONTRACTOR shall file with the SUPERINTENDENT an itemized statement of
the details and amount of such damage, and unless such statement shall be made
as thus required, CONTRACTOR'S claims for compensation shall be forfeited and
invalidated and it shall not be entitled to consideration for payment on account of
any such damage.

ARTICLE 57. DISPUTES - ARCHITECT'S DECISIONS

(@) The ARCHITECT shall, within a reasonable time, make decisions on all
matters relating to the CONTRACTOR'’S execution and progress of the work. The
decisions of the ARCHITECT shall not be binding, but shall be advisory only on the
CONTRACTOR for the purpose of CONTRACTOR'’S obligation to proceed with the
work.

(b) Except for tort claims, all claims by the CONTRACTOR for a time extension,
payment of money or damages arising from work done by, or on behalf of, the
CONTRACTOR pursuant to the Agreement and payment of which is not otherwise
expressly provided for or the claimant is not otherwise entitled to, or as to the
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amount of payment which is disputed by the SUPERINTENDENT of Three Hundred
Seventy Five Thousand Dollars ($375,000) or less shall be subject to the settlement
procedures set forth in Public Contract Code Section 20104, et seq. which
provisions are incorporated herein by reference.

(c) In the event of a dispute between the parties as to performance of the work,
the interpretation of this Agreement or payment or nonpayment for work performed
or not performed, the parties shall attempt to resolve the dispute. Pending
resolution of the dispute, CONTRACTOR agrees to continue the work diligently to
completion. If the dispute is not resolved, CONTRACTOR agrees it will neither
rescind the Agreement nor stop the progress of the work, but CONTRACTOR'S sole
remedy shall be to submit such controversy to determination by a court of the State
of California, in Orange County, having competent jurisdiction of the dispute, after
the Project has been completed, and not before.

ARTICLE 58. PAYMENTS

(@) Unless otherwise specified in writing, each month within thirty (30) days after
receipt by the SUPERINTENDENT of the monthly progress schedule and an
undisputed, properly submitted payment request from CONTRACTOR which has
been certified for payment by the Architect, there shall be paid to CONTRACTOR a
sum equal to ninety-five percent (95%) of value of work performed and of materials
delivered to the jobsite and inspected and approved by the inspector of record and
subject to or under the control of the SUPERINTENDENT and unused up to the last
day of the previous month, less aggregate previous payments. Public Contract
Code Section 20104.50. Monthly payments shall be made only on the basis of
monthly estimates which shall be prepared by CONTRACTOR on a form approved
by SUPERINTENDENT and filed before the fifth (5) day of the month during which
payment is to be made. Work completed as estimated shall be an estimate only
and no inaccuracy or error in said estimate shall operate to release CONTRACTOR
or Surety from any damages arising from such work or from enforcing each and
every provision of this Agreement, and SUPERINTENDENT shall have the right
subsequently to correct any error made in any estimate for payment.
CONTRACTOR SHALL NOT BE ENTITLED TO HAVE ANY PAYMENT
ESTIMATES PROCESSED OR BE ENTITLED TO HAVE ANY PAYMENT FOR
WORK PERFORMED SO LONG AS ANY LAWFUL OR PROPER DIRECTION
CONCERNING WORK, OR ANY PORTION THEREOF, GIVEN BY THE
SUPERINTENDENT OR ARCHITECT SHALL REMAIN UNCOMPLIED WITH BY
THE CONTRACTOR. CONTRACTOR AGREES TO THE FIVE PERCENT (5%)
RETENTION ON ALL PROGRESS PAYMENTS. Public Contract Code Section
9203.

(b) SUPERINTENDENT has discretion to require from the CONTRACTOR any
of the following information with the application for payment: (i) certified payroll
covering the period of the prior application for payment; (ii) unconditional waivers
and releases from all subcontractors/suppliers for which payment was requested
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under the prior application for payment; and/or (iii) receipts or bills of sale for any
items. CONTRACTOR agrees that payment may be contingent upon
SUPERINTENDENT receiving any one or more of these documents.

(c) Before payment is made hereunder, a certificate in writing shall be obtained
from the ARCHITECT stating that the work for which the payment is demanded has
been performed in accordance with the terms of the Project Documents and that the
amount stated in the certificate is due under the terms of the Project Documents,
which certificate shall be attached to and made a part of the claim made and filed
with the SUPERINTENDENT, provided that if the ARCHITECT shall, within three (3)
days after written demand therefore, fail to deliver such certificate to the
SUPERINTENDENT, the CONTRACTOR may file its claim with the
SUPERINTENDENT without said certificate, but together with such claim shall be
filed a statement that demand was made for such certificate and that the same was
refused. Thereupon, the SUPERINTENDENT will either allow said claim as
presented or shall, by an order entered on the minutes of said SUPERINTENDENT
state the reasons for refusing to allow said claim. It is understood, moreover, that
the certificate of the ARCHITECT shall not be conclusive upon the
SUPERINTENDENT, but advisory only.

(d) Upon receipt of CONTRACTOR'’S payment request, SUPERINTENDENT
shall review the payment request as soon as practicable after receipt for the
purpose of determining that the payment request is proper. Any payment request
determined not to be proper shall be returned to the CONTRACTOR as soon as
practicable but not later than seven (7) days after receipt and shall be accompanied
by a document setting forth in writing the reasons(s) why the payment request was
not proper. Public Contract Code Section 20104.50

(e) NO PAYMENT BY SUPERINTENDENT HEREUNDER SHALL BE
INTERPRETED SO AS TO IMPLY THAT SUPERINTENDENT HAS INSPECTED,
APPROVED, OR ACCEPTED ANY PART OF THE WORK.

(f) Unless otherwise provided, on or before making request for final payment of
the undisputed amount due under the Agreement, CONTRACTOR shall submit to
SUPERINTENDENT, in writing a summary of all claims for compensation under or
arising out of this Agreement which were timely filed. The acceptance by
CONTRACTOR of the payment of the final amount shall constitute a waiver of all
claims against SUPERINTENDENT under or arising out of this Agreement, except
those previously made, in a timely manner and in writing, and identified by
CONTRACTOR as unsettled at the time of CONTRACTOR'S final request for
payment.

(g9 CONTRACTOR shall pay each of its subcontractors from whom retention has

been withheld each subcontractor’s share of the retention received within seven (7)
days from the time that all or any portion of the retention are received by the
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CONTRACTOR subiject to any limitations set forth in Public Contract Code Section
7107(e).

(h)  The final payment of the five percent (5%) retention of the value of the work
done under this Agreement, if unencumbered, shall be made thirty-five (35) days
after recording by the SUPERINTENDENT of the Notice of Completion at the
County Recorder’s Office. APPROVAL OF COMPLETION OF THE PROJECT
WILL BE MADE ONLY BY ACTION OF THE GOVERNING BOARD OF
SUPERINTENDENT. Public Contract Code Section 7107.

ARTICLE 59. CHANGES AND EXTRA WORK

(a) SUPERINTENDENT may, as provided by law and without affecting the
validity of this Agreement, order changes, modifications, deletions and extra work by
issuance of written change orders from time to time during the progress of the
Project, contract sum being adjusted accordingly. All such work shall be executed
under conditions of the original Agreement except that any extension of time caused
thereby shall be adjusted at time of ordering such change. SUPERINTENDENT
has discretion to order changes on a “time and material” basis with adjustments to
time made after CONTRACTOR has justified through documentation the impact on
the critical path of the Project.

(b) Notwithstanding any other provision in the Project Documents, the
adjustment in the contract sum, if any, and the adjustment in the contract time, if
any, set out in a change order shall constitute the entire compensation and/or
adjustment in the contract time due CONTRACTOR arising out of the change in the
work covered by the change order unless otherwise provided in the change order.
The amount of the compensation due CONTRACTOR shall be calculated pursuant
to subparagraph (e) of this Article 59. The entire compensation shall not include
any additional charges not set forth in subparagraph (e) and shall not include delay
damages (due to processing of a change order, refusal to sign a change order)
indirect, consequential, and incidental costs including any project management
costs, extended home office and field office overhead, administrative costs and
profit other than those amounts authorized under subparagraph (e) of this Article
59.

(c) In giving instructions, ARCHITECT shall have authority to make minor
changes in work, not involving change in cost, and not inconsistent with purposes of
the Project. The SUPERINTENDENT’S Assistant Superintendent of Administrative
Services may authorize changes in work involving a change in cost that does not
exceed Fifteen Thousand Dollars $15,000. Otherwise, except in an emergency
endangering life or property, no extra work or change shall be made unless in
pursuance of a written order from SUPERINTENDENT, authorized by action of the
governing board, and no claim for addition to contract sum shall be valid unless so
ordered.
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(d) If the ARCHITECT determines that work required to be done constitutes
extra work outside the scope of the Agreement, the ARCHITECT shall send a
request for a detailed proposal to the CONTRACTOR. CONTRACTOR will respond
with a detailed proposal within five (5) calendar days of receipt of the Request for
Proposal which shall include a complete itemized cost breakdown of all labor and
materials showing actual quantities, hours, unit prices, and the wage rates required
for the change. If the change order involves a change in construction time, a
request for the time change shall accompany the change order cost breakdown. All
such requests for time shall be specified by CONTRACTOR as either “work days” or
‘calendar days.” Any request for time received with only the designation of “days”
shall be considered calendar days. The term “work days” as used in this paragraph
shall mean Monday through Friday, excluding Saturdays, Sundays and
federal/State of California observed holidays. If the work is to be performed by a
subcontractor, CONTRACTOR must include a bid from the subcontractor containing
the same detailed information as required for CONTRACTOR. No extensions of
time will be granted for change orders that, in the opinion of the ARCHITECT, do
not affect the critical path of the Project.

(e)  Value of any such extra work, change, or deduction shall be determined at
the discretion of SUPERINTENDENT in one or more of the following ways:

(1) By mutual written acceptance of a lump sum proposal from
CONTRACTOR properly itemized and supported by sufficient substantiating
data to permit evaluation by SUPERINTENDENT and ARCHITECT.

(2) By unit prices contained in CONTRACTOR'S original bid and
incorporated in the Project Documents or fixed by subsequent agreement
between SUPERINTENDENT and CONTRACTOR.

(3) By cost of material and labor and percentage for overhead and profit
(“time and material”). If the value is determined by this method the following
requirements shall apply:

(A)  Daily Reports by Contractor.

(i) General. Atthe close of each working day, the CONTRACTOR
shall submit a daily report to the ARCHITECT and the Inspector, on
forms approved by the SUPERINTENDENT, together with applicable
delivery tickets, listing all labor, materials, and equipment involved for
that day, and for other services and expenditures when authorized
concerning extra work items. An attempt shall be made to reconcile
the report daily, and it shall be signed by the ARCHITECT and the
CONTRACTOR. In the event of disagreement, pertinent notes shall
be entered by each party to explain points which cannot be resolved
immediately. Each party shall retain a signed copy of the report.
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(B)

Reports by Subcontractors or others shall be submitted through the
CONTRACTOR.

(i) Labor. The report shall show names of workers,
classifications, and hours worked and hourly rate. Project
Superintendent expenses are not allowed.

(i)  Materials. The report shall describe and list quantities of
materials used and unit cost.

(iv)  Equipment. The report shall show type of equipment, size,
identification number, and hours of operation, including loading and
transportation, if applicable, and hourly/daily cost.

(v) Other Services and Expenditures. Other services and
expenditures shall be described in such detaill as the
SUPERINTENDENT may require.

Basis for Establishing Costs

(i) Labor. The costs of labor will be the actual cost for wages
prevailing locally for each craft classification or type of workers at the
time the extra work is done, plus employer payments of payroll taxes
and insurance, health and welfare, pension, vacation, apprenticeship
funds, and other direct costs resulting from federal, state or local laws,
as well as assessments or benefits required by lawful collective
bargaining agreements. The use of labor classification which would
increase the extra work cost will not be permitted unless the
CONTRACTOR establishes the necessity for such additional costs.
Labor costs for equipment operators and helpers shall be reported
only when such costs are not included in the invoice for equipment
rental.

(i) Materials. The cost of materials reported shall be at invoice or
lowest current price at which such materials are locally available and
delivered to the work site in the quantifies involved, plus sales tax,
freight and delivery. The SUPERINTENDENT reserves the right to
approve materials and sources of supply, or to supply materials to the
CONTRACTOR if necessary for the progress of the work. No markup
shall be applied to any material provided by the SUPERINTENDENT.

(i)  Tool and Equipment Rental. No payment will be made for the

use of tools which have a replacement value of $100 or less or where
an invoice is not provided.
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(C)

Regardless of ownership, the rates to be used in determining
equipment rental costs shall not exceed listed rates prevailing locally
at equipment rental source, or distributors, at the time the work is
performed. The rental rates paid shall include the cost of fuel, oll,
lubrication, supplies, small tools, necessary attachments, repairs and
maintenance of any kind, depreciation, storage, insurance, and all
incidentals.  Necessary loading and transportation costs for
equipment used on the extra work shall be included. If equipmentis
used intermittently and, when not in use, could be returned to its
rental source at less expense to the SUPERINTENDENT than holding
it at the work site, it shall be returned, unless the CONTRACTOR
elects to keep it at the work site at no expense to the
SUPERINTENDENT.

All equipment shall be acceptable to the ARCHITECT, in good
working condition, and suitable for the purpose for which it is to be
used. Manufacturer's ratings and manufacturer's approved
modifications shall be used to classify equipment and it shall be
powered by a unit of at least the minimum rating recommended by the
manufacturer.

(iv)  Other Items. The SUPERINTENDENT may authorize other
items which may be required on the extra work. Such items include
labor, services, material and equipment which are different in their
nature from those required by the work and which are of a type not
ordinarily available from the CONTRACTOR or any of the
subcontractors. Invoices covering all such items in detail shall be
submitted with the request for payment.

(v) Invoices. Vendors'invoices for material, equipment rental, and
other expenditures, shall be submitted with the request for payment.
If the request for payment is not substantiated by invoices or other
documentation, the SUPERINTENDENT may establish the cost of the
item involved at the lowest price which was current at the time of the
report.

The following form shall be wused as applicable by the

SUPERINTENDENT and CONTRACTOR to communicate proposed
additions and deductions to the Agreement.

EXTRA CREDIT

Material/Equipment (attach
itemized quantity and unit
cost plus sales tax)

Labor (attach itemized
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hours and rates)

iii. Subtotal

iv. If subcontractor performed
work, add Subcontractor's
overhead and profit to portions
performed by it, not to exceed
15% of Item iii. above

V. Subtotal

Vi. General Contractor's Overhead
and Profit, not to exceed 15% of
Item v if Contractor performed the
work. If subcontractor performed
the work, not to exceed 5% of ltem v.
Of portions performed by Contractor
and subcontractors, portions performed
by Contractor shall not exceed 15%
of Iltem V, and portions performed
by Subcontractor shall not exceed
5% of Item v.

Vii. Subtotal

viii.  Bond and Liability Insurance
Premium, if in fact additional
bonds or insurance were actually
purchased, not to exceed 1% of
Item vii.

iX. Total

(4) IT IS EXPRESSLY UNDERSTOOD THAT THE VALUE OF SUCH
EXTRA WORK OR CHANGES, AS DETERMINED BY ANY OF THE
AFOREMENTIONED METHODS, EXPRESSLY INCLUDES ANY AND ALL
OF CONTRACTOR'S COSTS AND EXPENSES, BOTH DIRECT AND
INDIRECT, RESULTING FROM ADDITIONAL TIME REQUIRED ON THE
PROJECT, OR RESULTING FROM DELAYS TO THE PROJECT. ANY
COSTS OR EXPENSES NOT INCLUDED ARE DEEMED WAIVED. FOR
PURPOSES OF DETERMINING THE COST, IF ANY, OF ANY EXTRA
WORK, CHANGE, ADDITION OR OMISSION HEREUNDER, ALL TRADE
DISCOUNTS, REBATES, REFUNDS, AND ALL RETURNS FROM THE
SALE OF SURPLUS MATERIALS AND EQUIPMENT SHALL ACCRUE AND
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BE CREDITED TO CONTRACTOR, AND CONTRACTOR SHALL ENSURE
THAT SUCH DISCOUNTS, REBATES, REFUNDS, AND RETURNS MAY
BE SECURED, AND THE AMOUNT THEREOF SHALL BE ALLOWED AS A
REDUCTION OF CONTRACTOR'S COST IN DETERMINING THE
ACTUAL COST OF CONSTRUCTION FOR PURPOSES OF ANY EXTRA
WORK, CHANGE, ADDITION OR OMISSIONS IN THE WORK AS
PROVIDED HEREIN.

(f) If the CONTRACTOR should claim that any instruction, request, drawing,
specification, action, condition, omission, default, or other situation obligates the
SUPERINTENDENT to pay additional compensation to CONTRACTOR or to grant
an extension of time, or constitutes a waiver of any provision in the Agreement,
CONTRACTOR shall notify the SUPERINTENDENT, in writing, of such claim within
five (5) calendar days from the date CONTRACTOR has actual or constructive
notice of the factual basis supporting the claim. The notice shall state the factual
bases for the claim and cite in detail the Project Documents (including plans and
specifications) upon which the claim is based. The CONTRACTOR'S failure to
notify the SUPERINTENDENT within such five (5) day period shall be deemed a
waiver and relinquishment of such a claim. If such notice be given within the
specified time, the procedure for its consideration shall be as stated above in these
General Conditions.

(9) “‘PROHIBITED USAGE OF CONTRACTOR QUALIFYING LANGUAGE
STAMPS ON SUPERINTENDENT DRAWINGS OR CONTRACT FORMS’”
Contractor shall not countersign or endorse any form, drawing, change order,
contract or other documents with any conditions not mutually agreed to in advance
by the SUPERINTENDENT and the CONTRACTOR. Endorsement of a contract,
change order, specification, drawing or form with the following: “This change order
is being executed without waiver of the right to seek additional compensation for
such services,” shall be of no legal force or effect.

ARTICLE 60. COMPLETION

(@) The SUPERINTENDENT shall accept completion of the Project and have the
Notice of Completion recorded within ten (10) days of acceptance of completion of
the Project when the entire work including punch list items shall have been
completed to the satisfaction of the SUPERINTENDENT. Civil Code Section 3093.
The work may only be accepted as complete by action of the
SUPERINTENDENT'’S Governing Board.

(b) However, the SUPERINTENDENT, at its sole option, may accept completion
of the Project and have the Notice of Completion recorded when the entire work
including individual portions of the work shall have been completed to the
satisfaction of the SUPERINTENDENT, except for minor corrective items, as
distinguished from incomplete items.
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(c)  Afinal walk through of the Project to determine completion and to record the
Notice of Completion shall occur only upon a valid claim by CONTRACTOR that the
Project is complete except for minor corrective items. Any erroneous claims of
completion by CONTRACTOR resulting in a premature walk through shall be at
CONTRACTOR’s sole cost and expense and SUPERINTENDENT shall make
adjustments to the contract price by reducing the amount thereof to pay for any
costs incurred by the SUPERINTENDENT due to the erroneous claims by the
CONTRACTOR that the Project is complete. Minor corrective items shall be
identified in the final walk through of the Project.

(d) If the CONTRACTOR fails to complete the minor corrective items prior to the
expiration of the thirty-five (35) day period immediately following recording of the
Notice of Completion, the SUPERINTENDENT shall withhold from the final payment
an amount equal to one hundred fifty percent (150%), as determined by the
SUPERINTENDENT, of the amount of each item until such time as the item is
completed. Public Contract Code Section 7107. At the end of such 35-day period,
if there are items remaining to be corrected, the SUPERINTENDENT may elect to
proceed as provided in Article 61(b) entitled "Adjustments to Contract Price."

ARTICLE 61. ADJUSTMENTS TO CONTRACT PRICE

(@) If CONTRACTOR defaults or neglects to carry out the work in accordance
with the Project Documents or fails to perform any provision thereof,
SUPERINTENDENT may, after ten (10) days written notice to the CONTRACTOR
and without prejudice to any other remedy it may have, make good such
deficiencies.

(b)  The SUPERINTENDENT shall adjust the total contract price by reducing the
amount thereof by the cost of making good such deficiencies. If
SUPERINTENDENT deems it inexpedient to correct work not done in accordance
with the Project Documents, an equitable reduction in the contract price shall be
made therefore.

ARTICLE 62. CORRECTION OF WORK

(@) CONTRACTOR shall promptly remove all work identified by
SUPERINTENDENT as failing to conform to the Project Documents, whether
incorporated or not. CONTRACTOR shall promptly replace and re-execute its own
work to comply with Project Documents without additional expense to
SUPERINTENDENT and shall bear the expense of making good all work of other
contractors destroyed or damaged by such removal or replacement.

(b) If CONTRACTOR does not remove such work within a reasonable time, fixed
by written notice, SUPERINTENDENT may remove it and may store the material at
CONTRACTOR'S expense. If CONTRACTOR does not pay expenses of such
removal within ten (10) days' time thereafter, SUPERINTENDENT may, upon ten
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(10) days written notice, sell such materials at auction or at private sale and shall
account for net proceeds thereof, after deducting all costs and expenses that should
have been borne by CONTRACTOR.

ARTICLE 63. EXTENSION OF TIME - LIQUIDATED DAMAGES

(@) The CONTRACTOR and SUPERINTENDENT hereby agree that the exact
amount of damages for failure to complete the work within the time specified is
extremely difficult or impossible to determine. CONTRACTOR shall be assessed
liquidated damages for each and every day the work required under the Project
Documents remains unfinished past the time for completion, as set forth in the
Agreement, and any extensions of time granted by the SUPERINTENDENT to the
CONTRACTOR under the terms of the Project Documents. The CONTRACTOR
will pay to the SUPERINTENDENT or SUPERINTENDENT may retain from
amounts otherwise payable to the CONTRACTOR, said amount for each day after
failure to meet the requirements of the contract completion as scheduled in the
Agreement. Government Code Section 53069.85. For purposes of this article, the
work shall be considered "complete" in accordance with the provisions of Article 60,
"COMPLETION?", except that the work may be considered complete without formal
acceptance by the SUPERINTENDENT Governing Board so long as the Governing
Board, at its next regularly scheduled meeting, accepts the work.

(b)) CONTRACTOR shall not be charged for liquidated damages, as set forth
above, because of any delays in completion of work which are not the fault or
negligence of CONTRACTOR, including but not restricted to acts of God.
CONTRACTOR shall within ten (10) days of beginning of any such delay, notify
SUPERINTENDENT in writing of causes of delay. CONTRACTOR shall provide
documentation and justification to substantiate the delay and its relation to the
Project's critical path. SUPERINTENDENT shall ascertain the facts and extent of
delay and grant extension of time for completing work when, in its judgment, the
findings of fact justify such an extension. The SUPERINTENDENT’S finding of fact
thereon shall be final and conclusive on the parties hereto. Extension of time shall
apply only to that portion of work affected by the delay, and shall not apply to other
portions of work not so affected.

ARTICLE 64.PAYMENTS WITHHELD

(a) In addition to amount which SUPERINTENDENT may retain under Article
entitled "COMPLETION" and Article entitled "PAYMENTS," SUPERINTENDENT
may withhold a sufficient amount or amounts of any payment or payments otherwise
due to CONTRACTOR, as in its judgment may be necessary to cover:

(1) Payments which may be past due and payable for just claims against
CONTRACTOR or any subcontractors, or against and about the
performance of work on the Project, including, without limitation, payments
made pursuant to the Article entitled "PAYMENTS BY CONTRACTOR."
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(2)  The cost of defective work which CONTRACTOR has not remedied.
(3) Liquidated damages assessed against CONTRACTOR.
(4) Penalties for violation of labor laws.

(5)  The cost of materials ordered by the SUPERINTENDENT pursuant to
Article 33 entitled "MATERIALS AND WORK."

(6)  The cost of completion of this Agreement if there exists a reasonable
doubt that this Agreement can be completed for the balance then unpaid to
CONTRACTOR.

(7) Damage to SUPERINTENDENT, another contractor, or subcontractor.
(8)  Site clean-up as provided in Article 44 entitled "CLEANING UP."

(9) Payments to indemnify, defend, or hold harmless the
SUPERINTENDENT.

(10) Any payments due to the SUPERINTENDENT including but not
limited to payments for failed tests, utilities or imperfections.

(11) Extra services for ARCHITECT.

(12) Extra services for the INSPECTOR including but not limited to
reinspection required due to CONTRACTOR’S failed tests or
installation of unapproved or defective materials and
CONTRACTOR’S requests for inspection and CONTRACTORIIs
failure to attend the inspection.

(13) Failure of CONTRACTOR to submit on a timely basis, proper and
sufficient documentation required by the Project Documents, including
without limitation, monthly progress schedules, shop drawings,
submittal schedules, schedule of values, product data and samples,
proposed product lists, executed change orders and verified reports.

(14) Any other obligation(s) of the SUPERINTENDENT which the
SUPERINTENDENT is authorized and/or compelled by law to
perform.

If the above grounds are in the opinion of the SUPERINTENDENT removed

by or at the expense of CONTRACTOR, payment shall be made for amounts
withheld because of them.
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(c) SUPERINTENDENT may apply such withheld amount or amounts to
payment of such claims or obligations at its discretion. In so doing,
SUPERINTENDENT shall make such payments on behalf of
CONTRACTOR. If any payment is so made by SUPERINTENDENT, then
such amount shall be considered as a payment made under contract by
SUPERINTENDENT to CONTRACTOR and SUPERINTENDENT shall not
be liable to CONTRACTOR for such payments made in good faith. Such
payments may be made without prior judicial determination of claim or
obligations. SUPERINTENDENT will render CONTRACTOR an accounting
of such funds disbursed on behalf of CONTRACTOR.

(d) As an alternative to payment of such claims or obligations,
SUPERINTENDENT, in its sole discretion, may reduce the total contract
price as provided in Article 61 entitled "ADJUSTMENTS TO CONTRACT
PRICE."

ARTICLE 65. TAXES

(@) CONTRACTOR will pay all applicable federal, state and local taxes on all
materials, labor, or services furnished by it, and all taxes arising out of its operations
under the Project Documents.

(b) If under federal excise tax law any transaction hereunder constitutes a sale
on which a federal excise tax is imposed and the sale is exempt from such excise
tax because it is a sale to a state or local government for its exclusive use, the
SUPERINTENDENT, upon request, will execute documents necessary to show (1)
that the SUPERINTENDENT is a political subdivision of the State for the purposes
of such exemption and (2) that the sale is for the exclusive use of the
SUPERINTENDENT. No excise tax for such materials shall be included in any bid
price.

ARTICLE 66. NO ASSIGNMENT

The CONTRACTOR shall not assign, transfer, convey, sublet or otherwise dispose
of this Agreement or of its rights, title or interest in or to the same or any part
thereof. If the CONTRACTOR shall assign, transfer, convey, sublet or otherwise
dispose of the Agreement or its right, title or interest therein, or any part thereof,
such attempted or purported assignment, transfer, conveyance, sublease or other
disposition shall be null, void and of no legal effect whatsoever; and the Agreement
may, at the option of the SUPERINTENDENT, be terminated, revoked and
annulled, and the SUPERINTENDENT shall thereupon be relieved and discharged
from any and all liability and obligations growing out of the same to the
CONTRACTOR, and to its purported assignee or transferee.

ARTICLE 67. NOTICE
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Any notice from one party to the other or otherwise under the Agreement shall be in
writing and shall be dated and signed by party giving such notice or by a duly
authorized representative of such party. Any such notice shall not be effective for
any purpose whatsoever unless served in one of the following manners:

(1) If notice is given to SUPERINTENDENT, by personal delivery thereof
to SUPERINTENDENT, or by depositing same in United States maill,
enclosed in a sealed envelope addressed to SUPERINTENDENT, and sent
by registered or certified mail with postage prepaid;

(2) If notice is given to CONTRACTOR, by personal delivery thereof to
said CONTRACTOR, or to CONTRACTOR'S superintendent at site of
Project, or by depositing same in United States mail, enclosed in a sealed
envelope addressed to said CONTRACTOR at its regular place of business
or at such address as may have been established for the conduct of work
under this Agreement, and sent by registered or certified mail with postage
prepaid;

(3) If notice is given to surety or other persons, by personal delivery to
such surety or other person, or by depositing same in United States mail,
enclosed in a sealed envelope, addressed to such surety or person at the
address of such surety or person last communicated by surety or other
person to party giving notice, and sent by registered or certified mail with
postage prepaid.

ARTICLE 68. NO WAIVER

The failure of the SUPERINTENDENT in any one or more instances to insist upon
strict performance of any of the terms of this Agreement or to exercise any option
herein conferred shall not be construed as a waiver or relinquishment to any extent
of the right to assert or rely upon any such terms or option on any future occasion.

ARTICLE 69. NON-UTILIZATION OF ASBESTOS MATERIAL

(@) The CONTRACTOR will be required to execute and submit the Certificate
Regarding Non-Asbestos Containing Materials.

(b)  Should asbestos containing materials be installed by the CONTRACTOR in
violation of this certification, or if removal of asbestos containing materials is part of
the Project, decontaminations and removals will meet the following criteria:

(1)  Decontamination and removal of work found to contain asbestos or
work installed with asbestos containing equipment shall be done only under
the supervision of a qualified consultant, knowledgeable in the field of
asbestos abatement and accredited by the Environmental Protection Agency
(EPA).
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(2) The asbestos removal contractor shall be an EPA accredited
contractor qualified in the removal of asbestos and shall be chosen and
approved by the asbestos consultant who shall have sole discretion and final
determination in this matter.

(3) The asbestos consultant shall be chosen and approved by the
SUPERINTENDENT who shall have sole discretion and final determination
in this matter.

(4) The work will not be accepted until asbestos contamination is reduced
to levels deemed acceptable by the asbestos consultant.

(c) Cost of all asbestos removal, including, but not necessarily limited to the cost
of the asbestos removal contractor, the cost of the asbestos consultant, analytical
and laboratory fees, time delays and additional costs as may be incurred by the
SUPERINTENDENT shall be borne entirely by the CONTRACTOR.

(d) Hold Harmless: Interface of work for the Project with work containing
asbestos shall be executed by the CONTRACTOR at his/her risk and at his/her
discretion with full knowledge of the currently accepted standards, hazards, risks
and liabilities associated with asbestos work and asbestos containing products. By
execution of the Agreement, the CONTRACTOR acknowledges the above and
agrees to hold harmless the SUPERINTENDENT, its Governing Board, employees,
agents, and ARCHITECT and assigns for all asbestos liability which may be
associated with this work. The CONTRACTOR further agrees to instruct his/her
employees with respect to the above mentioned standards, hazards, risks and
liabilities.

ARTICLE 70. LEAD

Pursuant to the Lead-Safe Schools Protection Act (Education Code Sections 32240,
et seq.) and other applicable law, the CONTRACTOR shall not use lead-based
paint, lead plumbing and solders, or other potential sources of lead contamination in
the construction of any new school facility or the modernization or renovation of any
existing school facility.

ARTICLE 71. CRIMINAL RECORDS CHECK

Education Code Section 45125.1 provides that if the employees of any entity that
has a contract with a school SUPERINTENDENT may have any contact with pupils,
those employees shall submit or have submitted their fingerprints in a manner
authorized by the Department of Justice together with a fee determined by the
Department of Justice to be sufficient to reimburse the Department for its costs
incurred in processing the application. The CONTRACTOR shall not permit an
employee to come in contact with SUPERINTENDENT pupils until the Department
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of Justice has ascertained that the employee has not been convicted of a violent or
serious felony. The CONTRACTOR shall certify in writing to the Governing Board of
the SUPERINTENDENT that none of its employees who may come in contact with
pupils have been convicted of a violent or serious felony. Criminal Records Check
Certification by CONTRACTOR s included in the Project Documents.

ARTICLE 72. DISABLED VETERAN BUSINESS ENTERPRISES

Each bidder must meet goals and requirements relating to three percent (3%)
participation by Disabled Veteran Business Enterprises, established by the
SUPERINTENDENT and the State Allocation Board (SAB), or make a good faith
effort with respect thereto, in accordance with the SUPERINTENDENT’S policies
and procedures. CONTRACTOR may obtain information from the Office of Small
Business Certification and Resources (OSBCR) at http://www.dgs.ca.gov/osbcr or
(916) 323-5478. The CONTRACTOR shall be required to submit to the
SUPERINTENDENT the DVBE Certification which is included in the Project
Documents. Prior to, and as a condition precedent for final payment on the Project,
the CONTRACTOR shall provide appropriate documentation to the
SUPERINTENDENT so that the SUPERINTENDENT can assess its success at
meeting the DVBE participation goal.

ARTICLE 73. TOBACCO FREE POLICY

CONTRACTOR has been advised and is aware that SUPERINTENDENT has
adopted a Board Policy which prohibits the use of tobacco products, including
smokeless tobacco, anywhere on SUPERINTENDENT property. CONTRACTOR
shall be responsible for the enforcement of SUPERINTENDENT’S tobacco-free
policy among all CONTRACTOR’S employees and subcontractors while on
SUPERINTENDENT property. CONTRACTOR understands and agrees that should
any employee or subcontractor of CONTRACTOR Vviolate the
SUPERINTENDENT’S Board Policy after having already been warned once for
violating SUPERINTENDENT’S tobacco-free policy, CONTRACTOR shall remove
the individual for the duration of the Project. CONTRACTOR shall not be entitled to
any additional compensation and/or time in completing the Project for such removal.

ARTICLE 74. GOVERNING LAW

The laws of the State of California shall govern the Project and the Agreement.
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REQUEST FOR INTERPRETATION (RFI) FORM

PROJECT NAME:

Unit Price Bid - Electronic Door Access

Control System

BID NUMBER: 25-02
Patricia
TO: McCaughey EMATL: pmccaughey@ocde.us
DATE:
FROM: EMATIL:
DOCUMENT/DIVISION DRAWING
NUMBER: NUMBER:

REQUESTED CLARIFICATION:

RESPONSE TO CLARIFICATION:
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CONTRACTOR’S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE AND
TOBACCO-FREE CAMPUS POLICY

The Contractor agrees that it will abide by and implement the SUPERINTENDENT's
Alcoholic Beverage and Tobacco-Free Campus Policy, which prohibits the use of alcoholic
beverages and tobacco products, of any kind and at any time, on SUPERINTENDENT-
owned or leased buildings, on SUPERINTENDENT property and in SUPERINTENDENT
vehicles. The Contractor shall procure signs stating “ALCOHOLIC BEVERAGE AND
TOBACCO USE IS PROHIBITED” and shall ensure that these signs are prominently
displayed in all entrances to school property at all times.

DATE:

CONTRACTOR

By:

Signature
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REQUEST FOR SUBSTITUTION AT TIME OF BID

Pursuant to Public Contract Code section 3400, bidder submits the following request to
Substitute with the bid that is submitted. | understand that if the request to substitute is not
“an/or equal” or is not accepted by SUPERINTENDENT and | answer “no” | will not provide
the specified item, then | will be held non-responsive and my bid will be rejected. With this
understanding, | hereby request Substitution of the following articles, devices, equipment,
products, materials, fixtures, patented processes, forms, methods, or types of construction:

Contractor
Agrees to

Provi

Specified

Item

request to
Substitute
is Denied?2

de

if

SUPERINTENDEN

Specification Specified Requested (circle T Decision
Section Item Substituted Item one) (circle one)
1. Yes No Grant Deny
2. Yes No Grant Deny
3. Yes No Grant Deny
4. Yes No Grant Deny
5. Yes No Grant Deny
6. Yes No Grant Deny
7. Yes No Grant Deny
8. Yes No Grant Deny
9. Yes No Grant Deny

10
Yes No Grant Deny

11
Yes No Grant Deny

12
Yes No Grant Deny

This Request Form must be accompanied by evidence as to whether the proposed
Substitution (1) is equal in quality, service, and ability to the Specified Item; (2) will entail no
change in detail, construction, and scheduling of related work; (3) will be acceptable in

1 Bidder must state whether bidder will provide the Specified Item in the event the Substitution request is evaluate and denied. If
bidder states that bidder will not provide the Specified Item the denial of a request to Substitute shall result in the rejection of the
bidder as non-responsive. However, if bidder states that bidder will provide the Specified Item in the event that bidder’s request for
Substitution is denied, bidder shall execute the Agreement and provide the Specified Item(s). If bidder refuses to execute the
Agreement due to the District’s decision to require the Specified Item(s) at no additional cost, bidder’s Bid Bond shall be forfeited.
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consideration of the required design and artistic effect; (4) will provide no cost disadvantage
to the SUPERINTENDENT; (5) will require no excessive or more expensive maintenance,
including adequacy and availability of replacement parts; and (6) will require no change of
the construction schedule or milestones for the Project.

The undersigned states that the following paragraphs are correct:

1.

The proposed Substitution does not affect the dimensions shown on the
Drawings.

The undersigned will pay for changes to the building design, including
Architect, engineering, or other consultant design, detailing, and construction
costs caused by the requested substitution.

The proposed substitution will have no adverse effect on other trades, the
Contract Time, or specified warranty requirements.

Maintenance and service parts will be available locally for the proposed
substitution.

In order for the Architect to properly review the substitution request, within five
(5) days following the opening of bids, the Contractor shall provide samples,
test criteria, manufacturer information, and any other documents requested by
Architect or Architect’s engineers or consultants, including the submissions
that would ordinarily be required for Shop Drawings along with a document
which provides a side by side comparison of key characteristics and
performance criteria (often known as a CSl side by side comparison chart).

If Substitution Request is accepted by the SUPERINTENDENT, Contractor is
still required to provide a Submittal for the substituted item pursuant to Article
30 and shall provide required Schedule information (including schedule
fragnets, if applicable) for the substituted item as required under Article 30.
The approval of the Architect, Engineer, or SUPERINTENDENT of the
substitution request does not mean that the Contractor is relieved of
Contractor’s responsibilities for Submittals, Shop Drawings, and schedules
under Article 30 if the Contractor is awarded the Project.

NAME OF BIDDER: By:

SUPERINTENDENT: By:
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